
GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS 

 

CENTRAL RESERVE POLICE FORCE 
O/O THE SPL. DIRECTOR GENERAL, SOUTH 

ZONE HQR 
P.O:KESHOGIRI, HYDERABAD, TELANGANA PIN-

500005 

Control Room +91 4024443324 

 

Web.Site :www.crpf.nic.in /http://eprocure.gov.in/eprocure/app(cppp) 

Tender Enquiry No. B.V-4/2026-27-SZ-Works (RTC LTR) Minor Work T/029 Dated, the 24.10.2026 

 

NOTICE INVITING E-TENDER 
  

   The Commandant (Engineer), South Zone HQr, CRPF, Hyderabad (Telangana) for and on behalf 

of the President of India invites online tenders from Registered Contractors of ‗CPWD 
/MES/NBCC/BRO/Other Central Govt. Departments/State PWD‘ or Equivalent applicable for the region‘ 

in appropriate class as per the amount of Tender under Two Bid system (Technical and Financial Bid) on the 

prescribed form as per the details given below:- 

 

Sl. 

No. 

Name of Work Place of Work Amount of NIT Amount of EMD 

(Mandatory) 

Date & Time 

of opening 

of tender 

I II III IV V VI 

1 Annual Running 

Operation, maintenance 
and painting work 

contract of sewerage 
treatment plant 200 KLD 

capacity at RTC CRPF 
Latur, Maharastra. 

RTC, CRPF,  

MAHADEV 
NAGAR, 

LATUR, 
Maharashtra- 

413531 

Rs. 13,71,787/- 

 

Rs. 27,500/- 
*(No exemption 

of EMD) 

 

As per CPP 

Portal. 

 

Note :-  

(i) All relevant details are available on CRPF website https://crpf.gov.in/index-hi.htm as well as on E-

Procurement web site https://eprocure.gov.in/eprocure/app (CPP Portal). The same may be 

downloaded by the bidders. 
(ii) Tenderers are requested to watch the CRPF/CPPP website regularly for any change in tender 

enquiry/technical specification/ terms & condition. 

(iii) Date & Time of availability of tender as per CPP Portal. 

  

 

Yours Sincerely 
                       

Sd/- 24-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD  
[For and on behalf of the President of India] 

  

http://www.crpf.nic.in/
https://crpf.gov.in/index-hi.htm
https://eprocure.gov.in/eprocure/app
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GOVERNMENT OF INDIA, MINISTRY OF HOME AFFAIRS 

 

CENTRAL RESERVE POLICE FORCE 

O/O THE SPL. DIRECTOR GENERAL, SOUTH 
ZONE HQR 

P.O:KESHOGIRI, HYDERABAD, TELANGANA PIN-
500005 

Control Room +91 4024443324 

 

Web.Site :www.crpf.nic.in /http://eprocure.gov.in/eprocure/app(cppp) 

Tender Enquiry No. B.V-4/2026-27-SZ-Works (RTC LTR) Minor Work T/029     Dated, the 24.10.2026                  

 
 
  ……………………………………………….. 

  ……………………………………………….. 
  ……………………………………………….. 

 

Subject: - Invitation of e-Tender. 
 

Dear Sir, 
 

  On behalf of the President of India, I invite you to tender online bids for Annual Running 

Operation, maintenance and painting work contract of sewerage treatment plant 200 

KLD capacity at RTC CRPF latur, Maharastra. . 

2.     If you are in a position to quote rate for Annual Running Operation, 

maintenance and painting work contract of sewerage treatment plant 200 KLD capacity 

at RTC CRPF latur, Maharastra. in accordance with the requirements stated in the attached schedule 

to tender, all documents attached herewith should be fully filled in, signed and sealed by the respective firm 

and submitted through e-Procurement site https://eprocure.gov.in/eprocure/app failing which your tender 

will be liable to be ignored, and will not be considered. 

 

3.    This tender is not transferable. 

 

               Thanking you.                      

    
Yours Sincerely 

       
     Yours Sincerely 

Sd/- 24-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD 
[For and on behalf of the President of India] 

 
 
 

 
 
 
 

 
 
 
  

http://www.crpf.nic.in/
https://eprocure.gov.in/eprocure/app


          Contract Cell, SZ                                                                                                                                                      Page 3 of 73 

 

 

SCHEDULE OF TENDER 
 

e-Tender Enquiry No.   No. B.V-4/2026-27-SZ-Works (RTC LTR) Minor Work T/029 

Name of work 

Annual Running Operation, maintenance and painting 

work contract of sewerage treatment plant 200 KLD 

capacity at RTC CRPF latur, Maharastra. . 

Place of work 
RTC, CRPF, MAHADEV NAGAR, LATUR, Maharashtra- 

413531.  
Work schedule/Schedule of Quantity Details as per Annexure-„I & J ‟ of the Tender enquiry 

Amount of NIT/Estimated Cost Rs. 13,71,787/-only 

E.M.D. (In INR) @2% Fixed 

Rs. 27,500/- only 
[Note: - EMD, in favor of The DIGP/PRINCIPLE, RTC CRPF, 

MAHADEV NAGAR, LATUR- 413531 payable at SBI, Harangul 

Gram Panchayat Building (At post Harangul  Latur 
Maharashtra) Code-21542 and should be valid at least for 90 days 
from the date of opening of tender. If thereafter validity of the E.M.D. 
requires extension, the participated firm will be bound to extend the 
validity suitably. There is no exemption in EMD and it should be 
furnished by the bidder mandatorily. If the bidder fails to submit the 
EMD as specified then his tender will be liable to be rejected 
summarily]  

Date & Time of Publishing of Tender As per CPP portal. 

Start date & time of submission online/ 
offline documents 

As per CPP portal. 

Last date & time of submission 
online/offline documents 

As per CPP portal  

Date & time of opening of tender As per CPP portal. 

Validity of offer 
The tender shall remain open for acceptance till 90 days from the date of 
opening of bid and the accepted rates shall remain valid during the period 
of execution including the extended period, if any. 

Time allowed for completion of work 
Time allowed for completion of the work is 365 days. The date of 
commencement of the work shall be reckoned from the date of issue of the 

Work Order plus 07 days. 
 

02. Tenderers are advised to go through the Earnest Money Deposit (EMD) and Two Bid system clause of this 
Tender Enquiry before filling the tender. In case date of opening of tender happens to be a closed holiday, the tender will 

be opened on next working day at the stipulated time. 
 

03.  All relevant details, including specification, terms & condition etc are available on E-Procurement web site 
https://eprocure.gov.in/eprocure/app (CPPP). The same may be downloaded by the bidders. Details can also be seen at 

CRPF website http://crpf.nic.in/tender_notices.htm. For any changes in Tender Enquiry/specifications etc, tenders are 
requested to visit CRPF/CPPP web sites regularly. 
 

04. Scanned copies of all tender documents, duly signed and stamped by the bidder, shall be uploaded online through the 
CPP Portal on or before the prescribed date and time.  

The original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at the Control Room, 
South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, submission of Annexure-V/EMD Receipt 
shall not be required] 

OR 
The original EMD may be deposited with the Estate Officer having jurisdiction over the place of execution of the 
work. If both the above options are inconvenient for the bidder, the original EMD may be deposited with any 
other Estate Officer of CRPF convenient to the bidder, in accordance with Directorate General, CRPF letter No. 
M.V-1/2026-27-WksDte-C/Cell (Genl Corresp.), dated 09.10.2026. In such cases, the bidder shall submit the 
original EMD along with the duly completed Annexure-V to the receiving authority. 
The receiving Estate Officer/authorised Gazetted Officer shall issue a duly completed receipt in the prescribed format 
under Annexure-V. The bidder shall upload scanned copies of the original EMD and the receipt, duly bearing the requisite 
signature and seal, along with the Technical Bid documents. The EMD shall thereafter be verified by the tender-inviting 
authority/Competent Engineer Authority (CEA), as applicable. The Tender Acceptance Letter (Appendix–‗C‘), duly filled in 
and signed by the bidder, shall be uploaded online. Physical submission of the said letter shall not be insisted upon.  
The scanned copies of the original EMD, the EMD receipt issued under Annexure-V, and the Tender Acceptance Letter 
(Appendix–‗C‘) are mandatory documents for technical evaluation.  

Failure to upload any of these documents on the CPP Portal within the stipulated date and time shall render the 
bid liable to rejection as non-responsive, in accordance with the NIT. It shall be the sole responsibility of the 
bidder to ensure that all the aforesaid documents are duly completed signed wherever required, and uploaded 
successfully within the prescribed period. No representation on account of failure to upload the scanned copies of 

https://eprocure.gov.in/eprocure/app
http://crpf.nic.in/tender_notices.htm
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the original EMD, the EMD receipt issued under Annexure-V, and the Tender Acceptance Letter on the CPP Portal 

shall be entertained. The decision of the Tendering Authority shall be final and binding on the bidder, in 
accordance with the provisions of the NIT. 

 
. 
 

05.  The tenderer may survey the site and decide the quantum materials: It is important that each page of the tender 
acceptance letter which is written undertaking that all the terms and condition of the tender are understood and accepted 
should be signed and submitted online through e-procurement site https://eprocure.gov.in/eprocure/app. 

 
   Yours Sincerely 

                                                                     Sd/- 24-10-2026 

VAIBHAV SRIVASTAVA 
CO-ENG-SZHYD  

[For and on behalf of the President of India]  

https://eprocure.gov.in/eprocure/app
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IMPORTANT INSTRUCTIONS AND GUIDELINES   
1. The intending Bidders must read all the terms and condition carefully and submit their tender through online (e-
procurement web site in CPP Portal) before due date & time if they consider themselves eligible and are in possession of 
all the required documents. Bidders are also advised to go through the Earnest Money, Payment terms and other clauses, 
terms and conditions of this tender enquiry carefully before participating in bidding process. The Bids (Technical Bids 
only) against tender enquiry will be opened on the given date & time in the CONTRACT CELL SOUTH ZONE HQR CRPF 
HYDERABAD (TELANGANA) PIN - 500005. However date of opening of financial bids will be intimated to the eligible 
Bidders only after technical bid evaluation. 
02. Bidders shall submit their bids online through the CPP Portal (e-Procurement System), duly 
completed in all respects and in accordance with the prescribed procedure and the terms and conditions 
of the Notice Inviting Tender (NIT). 

The original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at the 
Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, submission 
of Annexure-V/EMD Receipt shall not be required] 

OR 

The original EMD may be deposited with the Estate Officer having jurisdiction over the place of 
execution of the work. If both the above options are inconvenient for the bidder, the original EMD 
may be deposited with any other Estate Officer of CRPF convenient to the bidder, in accordance 
with Directorate General, CRPF letter No. M.V-1/2026-27-WksDte-C/Cell (Genl Corresp.), dated 
09.10.2026.  
The bidder shall submit the original EMD along with Annexure-V to the receiving authority, which shall 
issue a duly completed receipt in the prescribed format. Scanned copies of the original EMD and the 
receipt, duly bearing the requisite signature and seal, shall be uploaded with the Technical Bid 
documents. The Tender Acceptance Letter (Appendix–‗C‘), duly filled in and signed, shall also be uploaded 
online. Physical submission of the said letter shall not be insisted upon.  

The scanned copies of the original EMD, the EMD receipt issued under Annexure-V, and the Tender 

Acceptance Letter (Appendix–„C‟) are mandatory documents for technical evaluation. Failure to 
upload any of these documents within the stipulated date and time shall render the bid liable to 
rejection as non-responsive, in accordance with the NIT. The bidder shall be solely responsible for 
ensuring that all mandatory documents are duly completed, signed wherever required, and 

uploaded successfully within the prescribed period. No representation on account of failure to 
upload the scanned copies of the original EMD, the EMD receipt issued under Annexure-V, and the 
Tender Acceptance Letter on the CPP Portal shall be entertained. The decision of the Tendering 
Authority shall be final and binding on the bidder, in accordance with the provisions of the NIT. 
Department is not responsible for any delay. In case date of opening of tender happens to be a closed 
holiday, the tender will be opened on next working day at the stipulated time.. 
2. All Tender documents attached with this invitation to tender including specifications are sacrosanct for 
considering any offer as complete offer. It is therefore important that Tender Acceptance Letter (As per Appendix-„C‟ of 
Tender Enquiry) which is a ―Written Undertaking‖ that all the terms and conditions of the tender are understood and 
accepted, should be ink signed and submitted along with all documents as required with the bid. 
3. Name and status of the person signing the tender documents should clearly be mentioned in the tender 
documents. 
4. While opening the tenders, the technical bid will be opened first instance and evaluated by the competent 
committee or authority. If the firm fails to full fill at the conditions specified in the tender notice and fails to attach the 
documents as asked above, the tender will be rejected immediately. At the second stage, financial bids of technical 

qualified firms will be opened for further evaluation and ranking before awarding the contract. Award of contract will be 
awarded overall L-1 firm. 
5. Invitation for E- tender does not constitutes any guarantee for consideration validation of ‗T‘ bid and subsequent 
opening of finance bid of any applicant/bidder, even of enlisted contractors of appropriate class, merely by virtue of 
enclosing DD. Accepting officer reserves the right to reject the ‗T‘ bid and not open the finance bid of any applicant 
/bidder. ‗T‘ bid validation shall be decided by the Accepting Officer based on interalia, capability of the firm as per criteria 
given in this NIT. The applicant/contractor/bidder will be informed regarding non-validation of his ‗T‘ bid assigning 
reasons thereof through the ―https://eprocure.gov.in/eprocure/app (CPPP)‖ website. The applicant/contractor if he so 

desires, may appeal to the Accepting Officer on email coengszhyd@crpf.gov.in before the schedule date of opening 

of finance bid. The decision of the next higher authority (NHEA) shall be final and binding. No applicant/ contractor shall 
be entitled for any compensation whatsoever for rejection of his bid. 
6. The works required to be executed on credit basis and no interest will be payable on the delayed payment. The 
payment will be made direct to the Firm/ Contractor bank account through ECS on recoupment of bill. Payment in 
advance or immediately cannot be made. GST number of the firm should be clearly shown / quoted in the tender. 
7. Intending Bidder is eligible to submit the bid provided he has definite proof from the appropriate authority, which 
shall be to the satisfaction of the competent authority of having satisfactorily completed similar works/services of 
magnitude specified. 
8. The contractor submitting the tenders against the subject tender enquiry are informed that all relevant details 
with reference to the tender enquiry stipulations are clearly responded to. In case any of the tender enquiry stipulation 

are not clearly stated to or replied to by any of the contractor, no repeat no clarifications will be sought from the 
concerned firm and its offer will be rejected out rightly. 
9. The Contractor shall comply with the orders issued by the Commandant Engineer South Zone HQr CRPF at 
HYDERABAD (TELANGANA) from time to time during the contractual period. If he fails to do so, his failure will be a 
breach of contract and the Commandant (Engineer), South Zone, CRPF in his discretion without prejudice to any other 
right or remedy available in law can cancel the contract. The contractor shall be liable for any pecuniary liability arising 
on account of any violation by him. 

https://eprocure.gov.in/eprocure/app
mailto:coengszhyd@crpf.gov.in
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10. Agreement shall be drawn/work order will be issued to the successful Bidder. Bidders shall quote their rates as 
per terms and conditions which will form part of the agreement/contract. 
11. The rates quoted by the Contractor should be inclusive of all taxes. 
12. Intending bidders are advised to inspect and examine the site and its surrounding and satisfy themselves before 
submitting their bids as to the nature of the ground and sub soil (so far as is practicable), the form and nature of the site, 
the means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect their bid. A bidder shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise specifically provided for in the contract documents. Submission of a bid by a bidder 
implies that he has read this notice with terms & conditions mentioned there in, all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of conditions and rates at which stores, 
tools and plant etc will be issued to him by the government and location conditions and other factors having a bearing on 
the execution of the work. 
13. The bid for the work shall remain open for acceptance for a period of 90 days from the date of opening of the bid 

and rate of accepted bid shall remain valid during the proposed contractual period including extension period if any. If 
any bidder withdraws his bid before the said period or issue of letter of acceptance whichever is earlier or makes any 

notifications in the terms and conditions of the bid which are not acceptable to the department, then the government 
shall, without prejudice to any other right or remedy, is at liberty to forfeit the said earnest money (bid security) as 
aforesaid. Further the bidder shall not be allowed to participate in the re-bidding process of the work. 
14. If there is any clarification, this may be obtained through the site, or during the pre-bid meeting, if any. Bidder 
should take into account the corrigendum published from time to time before submitting the online bids. 
15. The officer inviting bids shall have the right of rejecting all or any of the bids and will not be bound to accept the 
lowest or any other bid. 
16. The competent authority on behalf of the President of India does not bind itself to accept the lowest or any other 
bid and reserves to itself the authority to reject any or all the bids received without the assigning of any reason. All bids in 
which any of the prescribed conditions are not fulfilled or any condition including that of conditional rebate is put forth 
by the bidder shall be summarily rejected. 
17. The competent authority on behalf of President of India reserves to himself the right or accepting the whole or any 
part of the bid and the bidder shall be bound to perform/provide the same at the rate quoted by him/accepted by the 
department. 
18. Canvassing whether by bidders directly or indirectly in connection with bids is strictly prohibited and the bids 
submitted by the contractors who resort to canvassing will be liable to rejection. 
19. All the Standard Conditions of the Contract shall be binding on the parties as per Indian Contract Act and 
prevailing Rules. The Contractor shall comply with all the applicable Acts, Rules, Regulations and Law (s) for entering into 
Contract and the User/CLIENT will not in any way be liable or responsible for any default / irregularities / penalties on 
the Contractor's part. 
20. The Contractor or his authorized representative should visit the site as per requirement and meet Estate officer 
with prior appointment for any clarifications and to receive instructions, etc. at the site. 
21. The contractor shall promptly and timely obtain all such consents, permissions, approvals, licenses etc., as may 
be necessary or required, in accordance with this Tender. The Contractor should obtain approvals, if any, necessary for 
the work from the Statutory Bodies on behalf of the USER/CLIENT. The Contractor shall assist the User/CLIENT fully in 

respect of any liaison with the Municipal or any other Authority for necessary approval / permission with regard to the 
maintenance works. The fees and other statutory charges, if any, will be reimbursed to the Contractor based on the 
original receipts produced to the User/CLIENT. 
22. The Competent Authority has the right to accept or reject/cancel/scrap the tender as whole or part of it and no 

claims what so ever will be entertained on this account. The competent authority has also reserves the right to 
increase/decrease/alter the place of work/ quantity of work etc. and no claims what so ever will also be entertained. 
23. If the Bidder want to mention any specific condition, it should be mentioned on the covering/forwarding letter in 
firm‘s letter head only which will be placed on the first page of the bid. Such condition mentioned in any other document 
shall not be given any consideration. 
         

   Yours Sincerely 
Sd/- 24-10-2026 

VAIBHAV SRIVASTAVA 
CO-ENG-SZHYD  

[For and on behalf of the President of India] 
[____________________] 

Signature of Bidder 

       (with seal) 
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GENERAL CONDITIONS OF THE CONTRACT 
 

1 Terms of 
price 

1.1 Price should be quoted only as per price bid format/B.O.Q provided along with tender 
documents at e-procurement site http://eprocure.gov.in/eprocure/app. The price bid in B.O.Q 
format/template should not be modified/replaced by the bidder and the same should be uploaded 
after filling the relevant columns, else the bidder is liable to be rejected for the tender. Bidders are 
allowed to enter the bidder name and values only. No price bid is required to be submitted with 

offline bid documents under technical bid. 
1.2 The lowest bidder will be decided on overall rate of entire work. Rates quoted by the bidder 
must be inclusive of all applicable taxes and other charges. 
1.3   The E.P.F & E.S.I contributions on the part of employer in respect of the contract shall be paid 
by the contractor to concerned department well in time. These contributions on the part of the 
employer, paid by the contractor, shall be reimbursed by this department on actual basis only on 

production of receipt of the concerned department, at the time of claim of bill. It is required to 
produce documentary evidences to the concerned authority, violation of which even can end with 
termination of contract. 

2 Payment 
terms 

2.1 Works/Services category wise as per schedule to tender are to be provided as RA/Final Bill 
produced by the contractor and verified by competent authority of the department will be provided on 
credit basis and E.C.S payment will only be made through PAO/RPAO for further drawl action 
after satisfactorily completion of work as per specification, on production of bill in triplicate, bank 
mandate form, cancelled cheque. No interest will be payable on delayed payment, if any. 
2.2 Income Tax, GST-TDS, Labor Cess, Water Charges and other taxes as applicable will be deducted 
from the bill of contractor by CRPF/PAO/RPAO as per norms. 
2.3 While making payment TDS under section 194 (C) of I/Tax Rule 1961 and CGST & SGST 
Act‘2017 if any applicable will be deducted from the bill amount before release of payment. 
2.4 No payment will be made for the contract till producing registration and payment for 

labours in EPFO & ESIC. Only if claimed by the contractor (whenever applicable). 
2.5  Payment cannot be made in advance or immediately. 

2.6 Any discrepancy in settlement of bills may be brought to the notice of User/CLIENT within a 
period of one month after the settlement of the Bills. User/CLIENT will not entertain any claim 
regarding any dispute in settlement of the bills after stipulated time. 

2.7 RA Bill – Contractor is free to claim RA Bill as pert for the work executed.  However, the frequency 
of RA Bill will not be less than 15 days for Major work and 30 days for Minor work. 

3 Tender fees 3.1 Rs. 00.00 (Nil) 

4 Earnest 
Money 
Deposit 

4.1 All the contractors are required to deposit Earnest Money/Bid Security Deposit (E.M.D.) as 
specified in invitation/schedule to tender along with their bid if applicable failing which their offers 
will be summarily rejected. 

4.2 The original EMD shall be deposited physically in a sealed envelope in the Tender Box kept 
at the Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, 
submission of Annexure-V/EMD Receipt shall not be required] 

OR 
The original EMD may be deposited with the Estate Officer having jurisdiction over the place 
of execution of the work. If both the above options are inconvenient for the bidder, the original 
EMD may be deposited with any other Estate Officer of CRPF convenient to the bidder, in 
accordance with Directorate General, CRPF letter No. M.V-1/2026-27-WksDte-C/Cell (Genl 
Corresp.), dated 09.10.2026.  
The bidder shall submit the original EMD along with Annexure-V to the receiving authority. The 
receiving Estate Officer/authorised Gazetted Officer shall issue a duly completed receipt in the 
prescribed format under Annexure-V. Scanned copies of the original EMD and the receipt, duly 
bearing the requisite signature and seal, shall be uploaded with the Technical Bid documents.  

The scanned copies of the original EMD, the EMD receipt issued under Annexure-V, and the 
Tender Acceptance Letter (Appendix–„C‟) are mandatory documents for technical evaluation. 
Failure to upload any of these documents within the stipulated date and time shall render the 

bid liable to rejection as non-responsive, in accordance with the NIT. The bidder shall be solely 
responsible for ensuring that all mandatory documents are duly completed, signed wherever 
required, and uploaded successfully within the prescribed period. No representation on 
account of failure to upload the scanned copies of the original EMD, the EMD receipt issued 
under Annexure-V, and the Tender Acceptance Letter on the CPP Portal shall be entertained. 
The decision of the Tendering Authority shall be final and binding on the bidder, in accordance 
with the provisions of the NIT. 
The EMD shall be deposited in any of the alternative forms permitted under the tender conditions.:  

a) Crossed bank draft/banker cheque drawn in favour of The DIGP/PRINCIPLE, RTC CRPF, 

MAHADEV NAGAR, LATUR- 413531 payable at SBI, Harangul Gram Panchayat 
Building (At post Harangul  Latur Maharashtra) Code-21542. Personal Cheque 

will not be entertained and will result in rejection of bid. 

b) Fixed deposit receipt drawn in favour of The DIGP/PRINCIPLE, RTC CRPF, MAHADEV 

NAGAR, LATUR- 413531 payable at SBI, Harangul Gram Panchayat Building 

(At post Harangul  Latur Maharashtra) Code-21542. 
c) An irrecoverable bank guarantee of any nationalized/ scheduled bank or reputed commercial 

bank in the attached format as Appendix- „B‟. 
4.3 The E.M.D. money shall remain valid for a period of 90 days from the date of tender opening and 

http://eprocure.gov.in/eprocure/app
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be deposited to the department. If the validity of the tender is extended, the validity of the BG/or any 
other alternate documents submitted in lieu of E.M.D. will also be suitably extended by the Bidder, 
failing which their tender after the expiry of the aforesaid period shall not be considered by the 
purchaser. 
4.4 No interest shall be payable on the earnest money deposited by the Bidder. 
4.5 The E.M.D. is liable to be forfeited if the Bidder withdraws or amends/impairs or derogates from 
the tender in any respect within the period of validity of his tender. 
4.6 The E.M.D. of the successful Bidder shall be returned after depositing of Performance 
Guarantee (P.G.). 
4.7 E.M.D. of all the unsuccessful bidders will be returned at the earliest after finalization of L-1 / 

opening of the financial bid or expiry of bid validity, whichever is earlier, but not later than 30 days 
after award of work. Bidders are advised to send a pre receipt challan along with their bids so that 
refund of earnest money can be done in time. 
4.8 Any tender, where the Bidder is required to deposit E.M.D. in terms of conditions mentioned in 
preceding paras, not accompanied with E.M.D. in any one of the approved forms acceptable to the 

competent authority, shall be summarily rejected. (As per GOI O/O AS & DC, MSME vide OM F.NO. 

21(8)/2011-MA dated 09/11/2016 and also by CPWD vide OM NO. DG/MAN/Misc./12 dated 
25/07/2017, there is No exemption of EMD for work contracts).  

5 Performance 
Guarantee 

5.1 The successful contractor shall deposit a Performance Guarantee (P.G.) equivalent to 5% (Five 
Percent) of the tendered value or the Estimated Cost Put to Tender (ECPT), whichever is higher, 
within 28 (Twenty-Eight) days from the date of issue of the Letter of Acceptance. Failure on the part 
of the contractor to deposit the Performance Guarantee within the stipulated period shall empower 
the competent authority to cancel the contract. 
5.2 The Performance Guarantee submitted by the supplier shall remain valid at least for 60 Days 
beyond the date of completion of all contractual obligations of the contractor including warranty 
obligations. 
5.3 The Performance Guarantee shall be as per Schedule ‗E‘, i.e.: 
a) 5% (Five Percent) of the tendered value or the Estimated Cost Put to Tender (ECPT), whichever is 
higher. 
b) In case the tendered amount is less than 80% of ECPT, the Performance Guarantee shall be 
increased by an amount equal to the difference between 80% of ECPT and the tendered amount, in 
addition to (a) above. 

5.4 The Performance Guarantee shall remain valid for the entire period of execution and all 
contractual obligations including defect liability/warranty period plus 60 days thereafter. The 
contractor shall ensure extension of validity, wherever required. 

5.5 The Performance Guarantee shall be deposited to The DIGP, GC, CRPF, Avadi  in any of the 

following alternative forms:-  

a) Fixed deposit receipt drawn in favour of The DIGP/PRINCIPLE, RTC CRPF, MAHADEV 

NAGAR, LATUR- 413531 payable at SBI, Harangul Gram Panchayat Building 

(At post Harangul  Latur Maharashtra) Code-21542 An irrecoverable bank guarantee 

of any nationalized/ scheduled bank or reputed commercial bank in the attached format as at 

Appendix-„B‟ 
5.6 In case the contractor fails to submit the Performance Guarantee within the stipulated period 
(including any extension allowed as per contract), the Earnest Money Deposit (EMD) shall be forfeited 
automatically without notice. 

5.7 In case of delay in execution and request for extension of time, the contractor shall submit an 
undertaking on non-judicial stamp paper (Rs. 10/-), duly attested by Notary Public, confirming that 
the Performance Guarantee has been extended as required under the contract. 
5.8 If an FDR is submitted as Performance Guarantee and the issuing bank fails to honour it, the 
loss shall be borne by the contractor, who shall immediately furnish additional security to make good 
the deficit. 
5.9 The Performance Guarantee shall be liable to be forfeited wholly or partly in case of non-
performance, unsatisfactory execution, or failure to fulfil contractual obligations. 
5.10 The Performance Guarantee shall be released only after successful completion of all contractual 
obligations, including defect liability/warranty period. 

6. Recovery of 
Security 
Deposit/ 
Retention 

Money 

6.1 The person/persons whose tender(s) may be accepted (hereinafter called the contractor), shall permit 
Government at the time of making any payment to him for work done under the contract to deduct a sum 
at the rate of 2.5% of the gross amount of each running bill (periodic/interim payment) and final bill till the 
sum deducted will amount to 2.5% of the tendered value of the work as Security Deposit/Retention 
Money in addition to Performance Security. The earnest money instead of being released may form part of 
the security deposit. 

6.2  Such deductions will be made and held by Government by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed deposit receipts.  
6.3 In case a fixed deposit receipt of any Bank is furnished by the contractor to the Government as part of 
the security deposit and the Bank is unable to make payment against the said fixed deposit receipt, the 
loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit. 

6.4  All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from, or from any sums which may be due to or may become due to the contractor by 
Government on any account whatsoever and in the event of his Security Deposit being reduced by reason of 
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any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 
deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government Securities (if 
deposited for more than 12 months) endorsed in favour of the Estate Officer at concerned location, any sum 

or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. 

7. System of 
bidding 

7.1 All bidders are required to submit their offer in two bid system i.e. Technical Bid and Financial 
Bid separately. 
7.2 The bid documents required to be submitted with the Technical Bid shall be uploaded online 
through the CPP Portal at https://eprocure.gov.in/eprocure/app, as per the details and requirements 
specified below. 

The original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at 
the Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, 
submission of Annexure-V/EMD Receipt shall not be required] 

OR 
The original EMD may be deposited with the Estate Officer having jurisdiction over the place 
of execution of the work. If both the above options are inconvenient for the bidder, the original 
EMD may be deposited with any other Estate Officer of CRPF convenient to the bidder, in 

accordance with Directorate General, CRPF letter No. M.V-1/2026-27-WksDte-C/Cell (Genl 
Corresp.), dated 09.10.2026. In such cases, the bidder shall submit the original EMD along 
with the duly completed Annexure-V to the receiving authority. 
The receiving Estate Officer/authorised Gazetted Officer shall issue a duly completed receipt in the 

prescribed format under Annexure-V. Scanned copies of the original EMD and the receipt, duly 
bearing the requisite signature and seal, shall be uploaded with the Technical Bid documents.  
The Tender Acceptance Letter (Appendix–‗C‘), duly filled in and signed by the bidder, shall be 
uploaded online. Physical submission of the said letter shall not be insisted upon. The scanned 
copies of the original EMD, the EMD receipt issued under Annexure-V, and the Tender Acceptance 
Letter (Appendix–‗C‘) are mandatory documents for technical evaluation.  

Failure to upload any of these documents within the stipulated date and time shall render the 
bid liable to rejection as non-responsive, in accordance with the NIT. The bidder shall be solely 
responsible for ensuring that all mandatory documents are duly completed, signed wherever 
required, and uploaded successfully within the prescribed period. No representation on 

account of failure to upload the scanned copies of the original EMD, the EMD receipt issued 
under Annexure-V, and the Tender Acceptance Letter on the CPP Portal shall be entertained. 
The decision of the Tendering Authority shall be final and binding on the bidder, in accordance 
with the provisions of the NIT. 
The documents required to be uploaded online are detailed below. 
7.3 The composite bid i.e. rate indicating in the Technical Bid ―OPENLY‖ shall be ignored and bid will 
be rejected summarily. 
7.4 Price should be quoted only as per Price Bid (Financial Bid) format/B.O.Q. provided along with 
tender documents at e-procurement site http://eprocure.gov.in/eprocure/app. No price bid is 
required to be submitted with offline bid documents under technical bid. 

8. Method of 

submission of 
bid. 

First Cover (Technical bid) :- 

8.1 The Technical Bid shall be accepted only online through the CPP Portal (e-Procurement System).  
The original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at the 
Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, submission of 
Annexure-V/EMD Receipt shall not be required] 

OR 
The original EMD may be deposited with the Estate Officer having jurisdiction over the place of 
execution of the work. If both the above options are inconvenient for the bidder, the original EMD 

may be deposited with any other Estate Officer of CRPF convenient to the bidder, in accordance 
with Directorate General, CRPF letter No. M.V-1/2026-27-WksDte-C/Cell (Genl Corresp.), dated 
09.10.2026.   
The bidder shall submit the original EMD along with Annexure-V to the receiving authority, which shall 
issue a duly completed receipt in the prescribed format. Scanned copies of the original EMD and the 
receipt, duly bearing the requisite signature and seal, shall be uploaded with the Technical Bid documents.  
The Tender Acceptance Letter (Appendix–‗C‘), duly filled in and signed by the bidder, shall be uploaded 

online. Physical submission of the said letter shall not be insisted upon. The original EMD shall be verified 
by the tender-inviting authority/CEA from the concerned receiving authority. The scanned copies of the 
original EMD, the EMD receipt issued under Annexure-V, and the Tender Acceptance Letter (Appendix–‗C‘) 
are mandatory documents for technical evaluation.  
Failure to upload any of these documents within the stipulated date and time shall render the bid 
liable to rejection as non-responsive, in accordance with the NIT. The bidder shall be solely 
responsible for ensuring that all mandatory documents are duly completed, signed wherever 

required, and uploaded successfully within the prescribed period. No representation on account of 
failure to upload the scanned copies of the original EMD, the EMD receipt issued under Annexure-V, 
and the Tender Acceptance Letter on the CPP Portal shall be entertained. The decision of the 
Tendering Authority shall be final and binding on the bidder, in accordance with the provisions of 
the NIT. 
8.2 Details of documents required to be furnished/submitted by all the bidders in technical bid for 

participating in the bidding process are as under :- 

(a)  Documents (Legible scanned copy, duly signed) required to be submitted online in CPPP under Technical 
Bid :- 

1.  All pages of the tender documents duly completed & signed in all respect by the authorized signatory of 
the firm/contractor under the seal. 

2.  Original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at 

http://eprocure.gov.in/eprocure/app
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the Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, 
submission of Annexure-V/EMD Receipt shall not be required] 

Or 
 

The scanned copy of the EMD and EMD receipt, issued by the Estate Officer/authorised 
Gazetted Officer in the prescribed format under Annexure–V, shall be uploaded on the CPP 
Portal where the original EMD has been deposited at an office of CRPF other than the Control 
Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. 

3.  Enlisted/Registered Contractors :  

a. Copy of valid registration letter of the firm as a registered “Contractor” with 

‗CPWD/MES/NBCC/BRO/Other Central Govt. Departments/ State PWD or Equivalent of applicable 

for the region where the work is to be executed in respective categories of Building nature of work 

and class as per the tender amount. [Note :- The enlistment of the contractors should be valid on the 

last date of submission of tenders. In case only the last date of opening of tender is extended, the 

enlistment of contractor should be valid on the original date of opening of tenders. A copy of Registration 

Certificate as a “Contractor” issued by competent authority of ‗CPWD/MES/NBCC/BRO/ Other 

Central Govt. Departments/ State PWD or Equivalent is mandatory to be uploaded with the tender 

documents by the Bidder (s). In case validity of enlistment/registration/trade license expired and the 

concerned firm has applied for renewal to the concerned department or ministry, the relevant 

documents of such renewal application along with undertaking of the firm should be essentially 

submitted with their bid.] 

b. Basic information of the bidder/firm/contractor (As per Appendix – ‗F' of the Tender documents.) 

c. Copy of valid PAN card. 

d. Copy of Registration certificate of GST. 

e. Bank Remittance Particulars (viz copy of Bank Passbook/ Cancelled Cheque etc.). 

f. Copy of registration certificate of EPF and ESIC. 

g. Complete Postal address of contractor/Firm along with copy of valid I/Card viz Voter I/D Card, Aadhar 

Card etc. 

4.  Un-Enlisted/Un-Registered Contractors :  

a. Basic information of the bidder/firm/contractor (As per Appendix – ‗F' of the Tender documents.) 

b. Copy of valid PAN card. 

c. Copy of Registration certificate of GST. 

d. Bank Remittance Particulars (viz copy of Bank Passbook/ Cancelled Cheque etc.). 

e. Copy of registration certificate of EPF and ESIC. 

f. Complete Postal address of contractor/Firm along with copy of valid I/Card viz Voter I/D Card, 

Aadhar Card etc 

g.  Audited balance sheets/ P&L account and Income Tax return Certificate for the last 3 financial 

years duly certified by the CA (i.e F/Y 2022-23, 2023-24, 2024-25). 

h.  Charted Accountant certified Annual Turnovers for the Financial Year of 2022-23, 2023-24, 2024-

25. [Bidder should have annual average turnover during the last three years, ending 31st March of the 

previous financial year, should be at least 30% of the estimated cost). [Note :- Any false and/or 

inadequate information may result in rejection of the tender]. 

i. Banker‟s Certificate/ Solvency certificate from the authorized bank in India (The 

contractor must have a solvency at least 25% of Estimated Cost put to tender (ECT) duly 

certified by the Banker. Please note that the solvency certificate should not be more than 

06 months old prior to the date of submission of tender or should have validity as on last 

date of submission of tender [Note :- Format of solvency certificate is given in Annexure-

II for the purpose of guidance]. 

5.  The bidder shall submit a scanned copy of an affidavit, duly signed, confirming that the bidder is not 

currently involved in any litigation, arbitration, blacklisting, or debarment. The affidavit must not be 
older than one month from the last date of bid submission and shall be uploaded online as part of the 
bid documents. 

6.  6.1 The bidder must submit a duly signed Intent of Memorandum of Understanding (MoU) in the 
format prescribed at Annexure-III with the Original Equipment Manufacturer (OEM) for waterproofing 
and painting work. The OEM must be one of the following reputed brands as per LIST OF APPROVED 

MANUFACTURERS AND MAKES. The Intent of MoU must clearly indicate the OEM‘s commitment to 
support the bidder in terms of product supply, technical guidance, and quality assurance for the 
duration of the contract. This condition shall be applicable only where painting and waterproofing 
works are included in the contract.  
6.2 In case the bidder quotes rates 20% or more above the estimated rates for the items covered under 
the MoU, the bid shall be liable for disqualification. This condition shall not be applicable for 

percentage rate tenders. 

7.  The bidder shall upload a scanned copy of a valid Electrical Contractor‘s Licence issued by any State 
Electrical Licensing Board/Authority, valid as on the last date of bid submission. In case the bidder 
does not possess such a licence in its own name, an undertaking shall be submitted in the form of 
registered affidavit not more than 30 days old from the last date of bid submission stating that the 
electrical work shall be executed through a duly licensed Electrical Contractor. The valid licence of 

such contractor shall be furnished before commencement of the electrical work. This condition shall 
apply only where electrical work is included in the scope of the contract. 

8.  Past Performance/Experience for similar nature of works related to Operation & Maintenance (O&M) of 

Sewage Treatment Plants (STPs) for Central / State Govt during the last 07 Financial Years (Copies of 

Completion Certificates mentioning amount and date of Completion of Work) in the following order :- 



          Contract Cell, SZ                                                                                                                                                      Page 11 of 73 

 

 

      One similar completed work each costing not less than the amount equal to 80% of the estimated 
cost put to tender. 

                                            Or 

      Two similar completed works each costing not less than the amount equal to 60% of the estimated 
cost put to tender. 

                                            Or 
      Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost put to tender. 

9.  Any other relevant documents which the firms wish to submit as a part of offer. 

b)  The original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at 
the Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, 
submission of Annexure-V/EMD Receipt shall not be required] 

OR 
The original EMD may be deposited with the Estate Officer having jurisdiction over the place of 

execution of the work. If both the above options are inconvenient for the bidder, the original EMD 
may be deposited with any other Estate Officer of CRPF convenient to the bidder, in accordance 
with Directorate General, CRPF letter No. M.V-1/2026-27-WksDte-C/Cell (Genl Corresp.), dated 
09.10.2026.   
The bidder shall submit the original EMD along with Annexure-V to the receiving authority, which shall issue 
a duly completed receipt in the prescribed format. Scanned copies of the original EMD and the receipt, duly 
bearing the requisite signature and seal, shall be uploaded with the Technical Bid documents.  

The Tender Acceptance Letter (Appendix–„C‟), duly filled in and signed by the bidder, shall be uploaded 
online. Physical submission of the said letter shall not be insisted upon. The original EMD shall be verified by 
the tender-inviting authority/CEA from the concerned receiving authority. 

1. Original EMD shall be deposited physically in a sealed envelope in the Tender Box kept at 
the Control Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. [In such cases, 
submission of Annexure-V/EMD Receipt shall not be required] 

Or 
The scanned copy of the EMD and EMD receipt, issued by the Estate Officer/authorised 

Gazetted Officer in the prescribed format under Annexure–V, shall be uploaded on the CPP 
Portal where the original EMD has been deposited at an office of CRPF other than the Control 
Room, South Zone Hqr, CRPF, Hyderabad, Telangana – 500005. 

2. Tender Acceptance Letter: - The firm shall mandatorily submit the Tender Acceptance Letter, as per 
Appendix–‗C‘, on the firm‘s/contractor‘s letterhead, duly signed in ink by the authorized signatory. The 
document must be clearly legible, and a scanned copy of the duly signed letter shall be uploaded 

online along with the bid.  

Note: - The scanned copies of the original EMD, the EMD receipt issued under Annexure-V, and 
the Tender Acceptance Letter (Appendix–„C‟) are mandatory documents for technical 
evaluation. Failure to upload any of these documents within the stipulated date and time 
shall render the bid liable to rejection as non-responsive, in accordance with the NIT. The 
bidder shall be solely responsible for ensuring that all mandatory documents are duly 
completed, signed wherever required, and uploaded successfully within the prescribed 
period. No representation on account of failure to upload the scanned copies of the original 
EMD, the EMD receipt issued under Annexure-V, and the Tender Acceptance Letter on the CPP 
Portal shall be entertained. The decision of the Tendering Authority shall be final and 
binding on the bidder, in accordance with the provisions of the NIT. 
8.3 On due date & time, the Technical Bid will be opened and evaluated by the appropriate committee. Bids 

which will be accepted in technical bid evaluation stage will be considered for opening of Financial Bid. No 
financial bid will be opened in respect of bids which are technically disqualified. 
8.4 Failure on uploading/ furnishing the requisite documents under Technical bid will lead rejection 
of their technical bids in straight away. The rejected bidder in Technical Bid can represent to the 
tendering authority i.e. Accepting Officer within 72 hours after Technical Evaluation is published on 
CPPP in writing physically or through email. The decision on the same by accepting officer will be 
final and binding. The bidder shall have no right of remedy hereafter. 

Second Cover (Financial/Price Bid) :- 
 

8.5   Details of documents required to be furnished/submitted by all the bidders in Financial Bid for 
participating in the bidding process are as under :- 

i. Details of rates, taxes, duties and discounts, if any, be quoted by the bidder in the BOQ which is an MS 
Excel Sheet and should be downloaded from the e-procurement site http 

https://eprocure.gov.in/eprocure/app. 
ii. Rates must be clearly written in figures as well as in words. 
iii. Name of bidder must be written in the appropriate filed of BOQ by each bidder. 
iv. The Financial Bid will only be accepted through online in BOQ format and offline price bid will not be 

accepted. 

8.6   Prices should be quoted for each work as per enclosed BOQ format provided along with the tender 
document at e-Procurement site https://eprocure.gov.in/eprocure/app.  
8.7 Quoted rates should be workable, reasonable and should include incidental and all overheads and 
profits. 

9 Labour Laws 
to be 

complied by 
the 

Contractor 

9.1 The contractor shall comply with the provisions of the Contract Labour (Regulation and Abolition) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971.  
9.2 The contractor shall also obtain a valid license under the said Act before the commencement of the 
work, and continue to have a valid license until its completion. 
9.3 The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979. 
9.4 The contractor shall also abide by the provisions of the Child Labour and Adolescent Labour 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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(Prohibition and Regulation) Act, 1986. 
9.5 The contractor shall also comply with the provisions of the building and other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work. 
9.6 No Running Account Bill shall be paid to the contractor unless and until the contractor submits 
the applicable Labour License, registration with EPFO, ESIC and BOCW Welfare Board, wherever 
applicable, to the Engineer-in-Charge. 

10 Time and 
Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the work shall 
commence from such time period or from the date of handing over of the site, notified by the Engineer-in-
Charge, whichever is later. If the Contractor commits default in commencing the execution of the work as 
aforesaid, the performance guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at 
the disposal of the Government without prejudice to any other right or remedy available in law. 

10.1 (i) As soon as possible but within 7 (seven) working days of award of work and in consideration of 
(a) Schedule of handing over of site as specified  
(b) Schedule of issue of designs as specified, 
the Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-in-Charge may 
within 7 (seven) working days thereafter, if required modify, and communicate the program approved to the 
contractor failing which the program submitted by the contractor shall be deemed to be approved by the 
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the Contract 
documents. 
(ii) In case of non-submission of construction programme by the contractor, the program approved by the 
Engineer-in-Charge shall be deemed to be final. 
(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the contractor of any of 

the obligations under the contract. 
(iv) The contractor shall submit the Time and Progress Chart and progress report using the mutually agreed 

software or in other format decided by Engineer-in-Charge for the work done during previous month to 
the Engineer-in-charge on or before 5th day of each month failing which a recovery to be decided by the 
NIT approving authority shall be made on per week or part basis in case of delay in submission of the 
monthly progress report 

10.2 If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on 

the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract, or 

(vi) any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is beyond the 
Contractor's control. then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly 
his best endeavours to prevent or make good the delay and shall do all that may be reasonably required 
to the satisfaction of the Engineer-in-Charge to proceed with the works. 

The contractor shall have no claim of damages for extension of time granted or rescheduling of milestone/s 
for events listed in sub clause 10.2. 

10.3 In case the work is hindered, by the Department or for any reason / event, for which the Department 
is responsible, the authority as indicated, if justified, give a fair and reasonable extension of time and 
reschedule the mile stones for completion of work. 

Such extension of time or rescheduling of milestone/s shall be without prejudice to any other right or 
remedy of the parties in contract or in law, provided further that for concurrent delays under this sub 
clause and sub clause 10.2 to the extent the delay is covered under sub clause 10.2 the contractor shall 

be entitled to only extension of time and no damages. 
10.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen days of the happening of the event causing delay on the 
prescribed forms i.e. Form of application by the contractor for seeking rescheduling of milestones or Form 
of application by the contractor for seeking extension of time (Appendix -XVI) respectively to the authority 

as indicated. The Contractor shall indicate in such a request the period by which rescheduling of 
milestone/s or extension of time is desired. With every request for rescheduling of milestones, or if at any 

time the actual progress of work falls behind the approved programme by more than 10% of the 
stipulated period of completion of contract, the contractor shall produce a revised programme without 
causing any delay in execution of the work. A recovery as specified shall be made on per day basis in case 
of delay in submission of the revised programme. 

10.4.1 In any such case the authority as indicated may give a fair and reasonable extension of time for 
completion of work or reschedule the mile stones. E-in-C shall finalize/ reschedule a particular mile stone 
before taking an action against subsequent mile stone. Such extension or rescheduling of the milestones 

shall be communicated to the Contractor by the authority as indicated in writing, within 21 days of the 
date of receipt of such request from the Contractor in prescribed form. In event of non-application by the 
contractor for extension of time E-in-C after affording opportunity to the contractor, may give, supported 
with a programme (as specified under 10.4 above), a fair and reasonable extension within a reasonable 
period of occurrence of the event. 

10.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 
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contractor for reasons beyond the events mentioned in clause 10.2 or clause 10.3 or clause 10.4 and 
beyond the justified extended date, without prejudice to right to take action under Clause 3, the 
Engineer-in-Charge may grant extension of time required for completion of work without rescheduling of 

milestones. The contractor shall be liable for levy of compensation for delay for such extension of time. 
10.6 The proforma for Extension of Time (EOT), as per Annexure-IV and as per ANNEXURE–36 (Refer SOP 
No. 5/25) – ―Form of Application by the Contractor for Seeking Extension of Time‖, is enclosed with the NIT. 

11 Minimum 
Wages Act and 

EPFO & ESIC 

11.1 The contractor shall comply with the provisions of Minimum Wages Act, 1948 and Contract Labour 
(Regulation and abolition) Act, 1970 amended from time to time and rule framed there under and other labour 

laws affecting contract labour that may be brought into force time to time. The contractor should also pay wages 
to his engaged labours against the contract as per existing notification of Ministry of Labour & Employment, 
G.O.I. including revision which takes place during the contractual period. Probable inflation of minimum wages 
during contractual period should be considered and taken into account while submitting bid. At the time of 

claim of bill it is required to produce documentary evidences (i.e. bank statement of employees) to the 
concerned authority, violation of which even can end with termination of contract.  
11.2 The contractor shall have registration with EPFO and ESIC. The E.P.F & E.S.I contributions on the part of 

employer in respect of the contract shall be paid by the contractor to concerned department well in time. These 
contributions on the part of the employer, paid by the contractor shall be reimbursed by this department on 
actual basis and on producing receipt of the concerned department as per the applicable EPF & ESIC. 

12 Termination / 

Determination 
of Contract 

12.1 If the services/work of the contractor are not found satisfactory, the contractor shall be issued a 

notice of 7 days to improve the performance/work. In case the contractor fails to improve the 
performance/work within the stipulated notice period, the User/Client shall have the right to 
determine/rescind the contract, either wholly or partly, without prejudice to any other rights available 
under the contract. 
The contract may also be determined/rescinded under the following circumstances: 
a) If the contractor commits breach of any of the terms and conditions of the agreement; and/or 
b) If the contractor is adjudged insolvent or enters into any arrangement/compromise with creditors, or if 

any receiver is appointed over the assets/property of the contractor; and/or 
c) If the contractor becomes legally disentitled to perform the obligations under the agreement; and/or 
d) If there is any change in the constitution, ownership, partnership, or management of the contractor 
without prior written approval of the User/Client; and/or 
e) If the contractor is found involved in fraud, misrepresentation, corrupt practices, or submission of false 
documents, the User/Client shall have the right to determine the contract and forfeit the Performance 
Guarantee/Security Deposit/EMD, as applicable. 

12.2 In the event of determination/rescission of the contract for any reason whatsoever, the contractor or 
persons employed by him or his agents shall not be entitled to claim any compensation or damages from 
the User/Client on account of such determination/rescission.. 

13 Termination 
of contract 
on death of 
contractor 

13.1 Without prejudice to any of the right or remedies under this contract, if the contractor dies, the 

Commandant (Engineer) SZ with the recommendation of competent authority, shall have the option of 
terminating the contract without compensation to the contractor. If the contractor is an individual or proprietary 
concern and individual or the proprietor dies or if the contractor is a partnership concern and one of the partner 
dies then unless, the Commandant (Engineer) SZ with the recommendation of competent authority, is satisfied 

that the legal representative of the individual for the proprietary concern or the surviving partners are capable of 
carrying out and completing contract, the Commandant (Engineer) SZ with the recommendation of competent 
authority, is entitled to cancel the contract for the uncompleted part without being in any way liable for any 
compensation payment to the estate of deceased contractor or to the surviving partners of the contractor‘s firm on 

account of the cancellation of contract. The decision of the Commandant (Engineer) SZ with the recommendation 
of competent authority, in such assessment shall be final and binding on the parties. In the event of such 
cancellation the Commandant (Engineer) SZ with the recommendation of competent authority, shall not hold the 
estate of deceased contractor and/or the surviving partners of the contractor‘s firm liable for any damages for 

non-completion of contract. 

14 Escalation of 
Cost 

14.1 Claims regarding escalation in cost of material & labour in any circumstance will not be 
entertained. The intending bidders before participating in the Tender must ensure the same. 

15 Contractor 
Liable for 
Damages, 

defects during 
defect liability 

Period 

15.1 If the contractor or his workmen, agents or servants break, deface, injure or damage any part of the 
building in which they are working, or any building, road, road kerb, fence, enclosure, water pipe, cable, 
drain, electric or telephone post/wire, trees, grassland or cultivated land contiguous to the premises where 
the work is being executed, or if any damage occurs to the work during execution from any cause 
whatsoever, or if any defect, shrinkage or other faults appear in the work within the Defect Liability Period 
(DLP) of 12 (Twelve) months [other than road work, waterproofing treatment and anti-termite 

treatment works, for which separate guarantee provisions shall apply as per Appendix-E] from the 
date of issue of completion certificate by the Engineer-in-Charge, arising out of defective materials or 
workmanship, the contractor shall, upon receipt of written notice from the Engineer-in-Charge, make good 
the same at his own cost. In default, the Engineer-in-Charge shall be at liberty to get the same rectified 
through any other agency at the risk and cost of the contractor and recover the expenditure from any 
amount due or becoming due to the contractor, including Security Deposit and Performance Guarantee. 
15.2 The Security Deposit of the contractor shall not be refunded before expiry of the Defect Liability Period 

of 12 (Twelve) months [excluding road work, waterproofing treatment and anti-termite treatment works 
covered under separate guarantee provisions in Appendix-E] from the date of issue of completion certificate 
or till the final bill has been prepared and passed, whichever is later. 
15.3 In case of road works, if in the opinion of the Engineer-in-Charge, half of the Security Deposit is 
sufficient to meet the liabilities of the contractor under the contract, 50% of the Security Deposit may be 
released after six (06) months and the balance after twelve (12) months from the date of issue of 
completion certificate or after passing of the final bill, whichever is later. 

15.4 In case of Maintenance and Operation works of E&M Services, the Security Deposit deducted from the 
contractor shall be refunded within one month from the date of final payment or within one month from the 
date of completion of the maintenance contract, whichever is earlier. 
15.5 – Guarantee for Waterproofing Treatment 
The contractor shall furnish a 5 (Five) year guarantee in the prescribed proforma attached as Appendix-E 
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for waterproofing treatment executed under the contract. In addition, 10% (Ten Percent) of the cost of 
waterproofing items shall be retained as guarantee amount to monitor satisfactory performance of the 
work. Half of the retained amount may be released after completion of two monsoon seasons, provided the 

performance of the waterproofing treatment is found satisfactory. 
In case any defect is noticed during the guarantee period, the contractor shall rectify the same within seven 
days from receipt of notice, failing which the work shall be carried out through another agency at the risk 
and cost of the contractor. 
The contractor shall also inspect the waterproofing treatment once every year during the guarantee period 
and rectify defects, if any. 
However, the retained Security Deposit may be released in full against submission of a Bank 

Guarantee/FDR/Demand Draft from a Scheduled Bank in favour of “The DIGP/PRINCIPLE, RTC 
CRPF, MAHADEV NAGAR, LATUR- 413531 payable at SBI, Harangul Gram Panchayat 

Building (At post Harangul  Latur Maharashtra) Code-21542, valid for 5 (Five) years and 

deposited with the department. 

16 Compensation 

for Delay 

16.1 If the firm fails to complete the work within prescribed completion period the User/Client may recover from 

the Contractor liquidated damages including administrative expenses etc. A sum equivalent to 2% of the price of 
work which contractor fails to execute within prescribed completion period fixed for each month or part of month. 
Delay so claimed shall not exceed 10% of the total contract value. 

17 Other terms & 
condition 

17.1 The contractor/firm shall employ the required workmen [Skilled/Un-Skilled] as per terms and conditions of 
the tender enquiry. Immediately after award of contract, the contractor/firm should intimate name of workmen to 
whom the firm has employed for the tendered work along with complete details in firm‘s letter head and 
supporting papers of technical capabilities of the workmen where ever applicable against the contract. The 

workmen so engaged against the contract should maintain discipline inside of the campus. 
17.2 All works, complaints / instructions given by the respective authorities covered under the Annual 
Maintenance Contract are to be attended on the same day. In case of delay in attending the work in time, 
User/CLIENT will be at liberty to get the work done through any other agency and the cost therefore shall be 

recovered from the Contractor at the discretion of User/CLIENT. 
17.3. Personnel employed for operation of STP/Water treatment plant/ESS should have experience of Operation, 
maintenance & services of respective services and equipment and all personal records should be maintained by 
the contractor. 

17.4 The workmen engaged by the contractor/agency shall be at their own risk and in case of any untoward, 
incident, mishap the contractor/agency will be liable for such risks and the department will not be held 
responsible in any way for such mishap and untoward incidents. 
17.5 Technical manpower should be provided by successful bidder to execute the specialized work. 

17.6 User/CLIENT shall not be responsible for the release of benefits, such as salary, leave, Provident Fund, ESI, 
Pensioner benefits or allowances to the staff employed by the contractor. User/Client will not be held 
responsible for any Accident/injury / carrying out default work and any statutory levied by the govt./ 
state government. etc. Excess payment due to any changes in the Minimum Wages Act or in any other labour 

legislation/provisions or other statutory obligations during the validity period of the contract shall be the 
responsibility of the contractor. 
17.7 The contractor will be responsible and ensure timely payment to its personnel deployed in the premises and 
compliance of all statutory provisions relating to minimum wages, Provident Fund and Employees State 

Insurance, etc. in respect of the persons deployed by them in User/CLIENT and under intimation/in the presence 
of User/CLIENT officer. The Contractor shall be responsible to fulfill all the obligations in connection with the 
workers employed by it for the purpose of the Contract and all the Statutory and other liabilities if any including 
minimum wages of Central/ State Govt. (whichever is higher shall be applicable) , leave, salary, uniform, identity 

cards, ex-gratia, ESI, Provident Fund, Workman Compensation, if any, etc. (as applicable) in connection therewith 
shall be on the Contractor account and payable by the concerned Contractor. The contractor shall liaise with 
Labor Deptt. of State Govt. / Central Govt. and comply with all necessary regulations/instructions in this regard. 
17.8 The Contractor shall be fully responsible and shall indemnify User/CLIENT with suitable Insurance cover in 

the event of any damage to men or material, injury / damage or death as the case may be, caused directly or 
indirectly due to the negligence of the Contractor or his agents and / or his employees or workmen. The decision 
of User/CLIENT in this regard shall be final and binding. 

17.9 The contractor's personnel shall not claim any benefit/ compensation /absorption /regularization of services 
under the provision of the Industrial Disputes Act, 1947 or Contract Labour (Regulation & Abolition) Act,1970. 
17.10  In case of any default or failure on Contractor's part to comply with all / any one of the Terms / 
Conditions, User/CLIENT reserves the right to take necessary steps to remedy the situation including, inter-alia, 

the deduction of appropriate amount/s from dues otherwise payable to Contractor and/or by taking recourse to 
appropriate recovery proceedings. The contractor shall keep User/CLIENT indemnified against all claims 
whatsoever in respect of the manpower deployed by it in User/CLIENT. In case  any employee of the contractor so 
deployed enters in dispute of any nature whatsoever, it will be the primary responsibility of the contractor to 

contest the same. In case User/CLIENT or its employee is made party and is supposed to contest the case, 
User/CLIENT will be reimbursed for the actual expenses incurred towards Counsel Fee and other expenses which 
shall be paid in advance by the contractor to User/CLIENT or any person authorized by User/CLIENT, on 
demand. Further, the contractor will ensure that no financial or any other liability comes to User/CLIENT or its 

employee in this respect of any nature whatsoever and shall keep User/CLIENT or any employee of User/CLIENT 
indemnified in this respect.  
17.11  For any dispute, the decision of User/CLIENT shall be final and binding upon the contractor. However, any 
dispute or difference whatsoever arising on any matter concerning this contract between the parties out of or 

relating to the services, meaning, scope, operation or effect of this contract or the validity or the breach thereof 
shall be settled through court of law. 
17.12  On site storage space will be provided to the Contractor subject to availability. However, the Contractor 
may erect temporary sheds for storage purposes at his cost with the permission of the User/CLIENT. 

User/CLIENT will not be responsible for Contractor's materials. The Contractor may be required to vacate the 
storage space and sheds as per exigency without any extra cost to User/CLIENT. If any statutory charges are 
required to be paid for erection of sheds, the same should be borne by the Contractor. 
17.13  The Contractor shall provide all necessary Tools & Plants materials or any other equipment, materials, 

labour, etc. and no payment in this regard will be made by User/CLIENT. The Contractor shall supply, fix and 
maintain all the scaffoldings, jhulla, safety belt, extra labour to hold ladders/jhoolas, T&P, etc., at his cost during 
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the execution of any work and remove them as soon as the work is completed, without causing any damage to 
User/CLIENT's property. 

17.14  The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part of it, 
without written permission of User/CLIENT. But he can engage various licensed agencies/agencies for carrying 
out different works. 
17.15  It is the contractor‘s responsibility to coordinate with other service providers No other charges for such 

works shall be payable. 

18 Contract 
Agreement 

18.1 After award of the work, the L-1 contractor shall physically visit the Office of the South Zone Headquarters, 
Hyderabad, for signing the contract agreement in ink. 

19. Memorandum 
of 

Understanding 
(MoU) 

19.1 The contractor shall submit the Memorandum of Understanding (MoU) for the concerned items within 30 
(Thirty) days from the date of issue of the Work Order or before execution of the items covered under the MoU, 
whichever is earlier. 

19.2 In the event of failure to submit the MoU within the stipulated period, a penalty @ 20% of the value of the 
items executed under the MoU shall be recovered. The recovery shall be effected at the time of settlement of the 
final bill. 

20. Secured 

Advance 

20.1 The contractor, on signing an indenture in the form to be specified by the Engineer in Charge, shall be 

entitled to be paid during the progress of the execution of the work up to 75% of the assessed value of any 
materials or an amount not exceeding 75% of the material element cost in the tendered rate of the finished item of 
the work, whichever is lower, which are in the opinion of the Engineer-in- Charge non-perishable, non-fragile and 

non-combustible and are in accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or other causes but which have 
not at the time of advance been incorporated in the works. When materials on account of which an advance has 
been made under this sub-clause are incorporated in the work, the amount of such advance shall be recovered/ 

deducted from the next payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the 
approval of the Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for the full 

cost of such materials. The decision of the Engineer- in-Charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

21. EXTRA 

ITEMS, 
DEVIATIONS 
AND PRICING 

The provisions regarding Extra Items, Deviations, and Pricing shall be governed by Clause 12 of CPWD GCC 2023 

(Maintenance Works) and subsequent amendments/modifications issued by CPWD from time to time through 
Office Memorandums, Circulars, and Guidelines. The contractor shall comply with all such provisions and 
instructions applicable during the currency of the contract, including provisions related to Extra Items, Deviated 
Quantities, Cost Index, Labour Rates, and Pricing mechanism as amended vide Office Memorandum No. 

DG/CON/Maintenance/2023/03 dated 18.12.2023 and further amendments issued thereafter. 

22 Deduction of 
Statutory 

Taxes from 

Contractor‟s 
Bills 

All statutory deductions such as Income Tax, GST-TDS, Labour Welfare Cess, Royalty, and any other taxes, 
duties, or cess as applicable under the Central Government/State Government rules and regulations shall be 

deducted from the contractor‘s bills at the prevailing rates in force at the time of payment. The deductions shall be 
made in accordance with the relevant provisions of CPWD GCC, CGST Act 2017, and Office 
Memorandums/Circulars issued by CPWD from time to time, including the methodology for deduction of statutory 
taxes from contractor‘s bills as revised vide OM No. 158/SE(TAS)/GST/2026/74-H dated 30.03.2026 and 

subsequent amendments issued thereafter. The contractor shall submit proper tax invoices in B2B format as 
prescribed under Rule 46 of the CGST Act for processing of payments. 

23 Arbitration 

Clause (As per 
CPWD GCC 

Norms) 

23.1 In the event of any dispute or difference arising out of or in connection with this contract, the same shall be 

dealt with in accordance with the provisions of the Arbitration and Conciliation Act, 1996 and amendments 
thereto, subject to the provisions contained in the CPWD General Conditions of Contract (GCC). 
23.2 Except where otherwise provided in the contract, all disputes and differences relating to the interpretation of 
specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship 

or materials used in the work, or as to any other question, claim, right, matter or thing whatsoever arising out of 
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions, or 
otherwise concerning the works or execution or failure to execute the same, whether arising during the progress of 
the work or after completion or abandonment thereof, shall be referred to the sole arbitration of the person 

appointed by the competent authority as specified under the CPWD GCC. 
23.3 The Arbitrator shall be appointed by the authority competent to appoint the Arbitrator under the provisions 
of the CPWD GCC. The arbitration proceedings shall be conducted at the place decided by the Arbitrator and in 
the English language. 

23.4 It is also a term of this contract that no person other than a person appointed by the competent authority 
under the CPWD GCC shall act as Arbitrator and, if for any reason that is not possible, the matter shall not be 
referred to arbitration at all. 
23.5 The award of the Arbitrator shall be final and binding on both the parties, subject to the provisions of the 

Arbitration and Conciliation Act, 1996 and amendments thereto. 
23.6 Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. If the 
contractor assigns or sublets the contract or attempts to do so, or becomes insolvent or commences any 

insolvency proceedings or makes any composition with creditors or attempts to do so, or if any bribe, gratuity, gift, 
loan, perquisite, reward or advantage, pecuniary or otherwise, is given, promised or offered directly or indirectly by 
the contractor or any of his servants or agents to any public officer or person in the employment of Government in 

any way relating to his office or employment, or if any such officer or person becomes directly or indirectly 
interested in the contract, the Engineer-in-Charge on behalf of the President of India shall have the power to adopt 
the course specified in Clause 3 of the contract in the interest of Government, and in such event, the 
consequences specified in the said Clause 3 shall ensue. 

23.7 Settlement of Disputes by Conciliation and Arbitration 

Sl. No. Particulars Details 

(i)  Conciliator DIG (Engr.) 

(ii) Arbitrator Appointing Authority DIG (Engr.) 

(iii)  Place of Arbitration New Delhi  
23.8 Action where no Specifications are specified 
In the case of any class of work for which no specification is available as referred to in Clause 11 of GCC 2023, 
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such work shall be carried out in accordance with the relevant Bureau of Indian Standards (BIS) Specifications. In 
the absence of BIS Specifications, the work shall be carried out as per the manufacturer‘s specifications. If such 

specifications are also not available, the work shall be carried out as per the State / District Specifications. In the 
absence of all the above, the work shall be carried out in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

24 Completion 
Certificate 

and Clearance 
of Site 

Clause 8 – Completion Certificate and Clearance of Site- 
24.1 Within ten (10) days of completion of the work, the contractor shall submit a written notice of completion to 
the Engineer-in-Charge. Within thirty (30) days from the date of receipt of such notice, the Engineer-in-Charge 
shall inspect the work and, if the work is found satisfactory and free from defects, issue a Final Completion 

Certificate. 
24.2 In case any defects, deficiencies, or incomplete items are observed during inspection, a Provisional 
Completion Certificate shall be issued indicating: 
(a) defects and deficiencies to be rectified by the contractor; and/or 

(b) items for which payment shall be made at reduced rates as determined by the Engineer-in-Charge. 
24.3 No Final Completion Certificate shall be issued, nor shall the work be treated as complete, until: 
(i) all scaffolding, surplus materials, rubbish, debris, temporary structures, huts, sanitary arrangements, and 
other materials brought by the contractor for execution of the work are removed from the site; 

(ii) all floors, walls, doors, windows, fittings, woodwork and other portions of the building/site are properly cleaned 
and handed over in neat and serviceable condition; and 
(iii) the work has been duly measured and recorded by the Engineer-in-Charge. 
24.4 In the event of failure of the contractor to remove scaffolding, surplus materials, rubbish, temporary 

structures, sanitary arrangements, or to clean the site before the stipulated completion date, the Engineer-in-
Charge shall have the right to remove and dispose of the same at the risk and cost of the contractor and recover 
the expenditure incurred from any amount due or becoming due to the contractor. 
24.5 The contractor shall have no claim over the disposed materials except for the actual amount, if any, realized 

from the sale thereof. 

25. Water and 
Electricity 

Charges 

The contractor shall make his own arrangements for water and electricity required for execution of the work. 
However, if water and/or electricity is provided departmentally, the following recoveries shall be made from the 

contractor‘s bills: 
Water Charges: 
Water charges shall be recovered at the rate of 1% of the gross value of work done or on the basis of actual 
quantity of water consumed by the contractor, whichever is decided by the Engineer-in-Charge. The decision of 

the Engineer-in-Charge shall be final and binding on the contractor. The rate of metered water will as per 
municipal rates applicable in that station. 
Electricity Charges: 
Electricity charges shall be recovered based on the actual consumption of electricity by the contractor, as 

determined through meter readings or assessment made by the Engineer-in-Charge. A three phase electricity 
meter shall be arranged and installed by the contractor at his own cost. Recovery shall be made at the prevailing 
departmental/commercial tariff rates applicable during the execution of the work. 
The above recoveries shall be deducted from the Running Account Bills and/or Final Bill of the contractor. 

 
       

    Yours Sincerely 
Sd/- 24-10-2026 

VAIBHAV SRIVASTAVA 
CO-ENG-SZHYD  

[For and on behalf of the President of India]  

[………………….……]        

Signature of Bidder                     

   (with seal)          

 

SPECIAL TERMS & CONDITIONS OF THE CONTRACT 
1. If a bidder / tenderer quotes NIL charges / consideration, the bid shall be treated as unresponsive and will 

not be considered. 

2. Temporary I-card may be issued by the Estate Officer to skilled labour /operators/ Supervisor. So that 

frequent movement can be done for the sake of speedy resolution of complaints. However labour camp will 

not be permitted in the CRPF premises CRPF is not responsible for any type of arrangement of labour camp. 
Contractor is solely responsible for the accommodation & timely wages to their staff. 

3. User/CLIENT does not bind itself to accept abnormally low bids. The rates quoted by the tenderer/bidder 

should be able to demonstrate the capability of the tenderer/bidder to deliver the contract at the offered price. 

Abnormally low bids/rates will be subject to analysis by User/CLIENT. If required, User/CLIENT may call 

written clarification from bidder, including detailed price analysis of the bid price in relation to scope, 
schedule, allocation of risks and responsibilities and any other requirements of the bid document and 

tenderer/bidder shall have to furnish Rate Analysis for the scrutiny of rates by User/CLIENT within 

stipulated time. User/CLIENT reserves the right to reject the bid if bid is found to be abnormally low to 

deliver/perform the contract. 

4. The manpower deployed by the contractor should be polite, cordial, positive, efficient and their personal 

records should be maintained by the contractor while handling the assigned work so that their actions 
promote goodwill and enhance the image of User/CLIENT. Necessary grooming should be done by the 

contractor before posting the staff at site. He shall also comply with the provisions of all labour legislations. 

Receipt of any complaint in this regard shall be viewed seriously. 
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5. The Contractor should not employ any person who is prohibited by Law from being employed for fulfilling 

obligations under this Contract. Any indecent behaviour / suspicious activities of the staff employed shall be 

viewed seriously and a suitable penalty shall be imposed on contractor. The contractor is also required to 
submit the list of workers with photo ID, educational qualification, address proof, etc. before deputing the 

workers. An attendance register shall be maintained at site indicating number of persons deployed for the 

inspection by User/CLIENT officials/representative. 

6. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee engaged by the Contractor 

resulting in any loss to User/CLIENT in kind or cash will be viewed seriously and User/CLIENT will have the 

right to take legal action along with levy damages or fine and / or even terminate the Contract forthwith, if 
necessary. 

7. The appointed contractor is required to generate End of the Day (EoD) reports on status of works, labour 

deployed, etc. to the concerned officer of the Client. 

8. Contractor shall follow the prescribed formats/procedures for official documentation like registers, etc. as 

stipulated by User/CLIENT from time to time. 

9. In case of emergency work, no extra payment for working in odd hour will be made. 

10. The property will be handed over to the Contractor on 'as is where is' basis and the contractor shall ensure 

proper service to a reasonably satisfactory level. 

11. User/CLIENT reserves to change scope of work during the contract period. 

12. The successive bidders are responsible for replacing/repairing the stores while got defective during the 

warranty/guarantee/liability period. 

13. The purchaser reserves the right to place order on the next higher successful firm if the firms quoting lower 

rates do not fulfil the requirements of Tender Enquiry due to their limited bank solvency/capacity. 

14. Reject / Cancel / Scrap: The competent authority has got the right to accept or reject / cancel 

/ scrap the tender as whole or part of it and no claims what so ever will be entertained on this 

account. The competent authority also reserves the right to increase / decrease / alter the 

scope of work / quantity of work etc and no claims what so ever will be entertained. 

15. The contractor should possession of labour license under the contract labour (Regulation and 

abolition) act, 1970 & 1971 from regional labour commission (Central) of area concerned. 

16. While the tenderer and the purchaser shall  make  every  effort  to  resolve  any  issue amicably 

through direct informal negotiation, in the event of any disagreement or dispute arising between 

them under or in connection  with  the  contract  shall  be  settled  under court of law within its 
jurisdiction at  state  under.  The resultant contract will be interpreted as per the prevailing 

Indian laws and various directions of the Govt. of India. In case of dispute as to the mode of 

measurement not covered by the contract to be adopted for any item of work, mode of 

measurement as per latest India specification shall be followed. 

17. The contractor shall not be permitted to tender for works in the CRPF in which his near 

relative of CRPF is involved. If so, he shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 

relatives to any CRPF officer/ personnel. 

18. Department will not be responsible for any kind of incident involving the labour during or after the 

work. The contractor must ensure the workers against all contingencies and be responsible for 

their safety. 

19. This Notice Inviting Tender and Integrity Agreement shall form a part of the contract 

document. 

20. The L1 bidder will have to submit a copy of this Tender duly signed on each page along with 

other relevant documents if required during award of work. 

21. FINAL INSPECTION: After completion of work as per specification the whole work will be subject to 

a final inspection to ensure that job has been completed as per requirement.  If any defects noticed 
in the work are attributable  to Contractor,  these  shall  be  attended by the contractor at his own 

cost, as and  when  they  are  brought  to  his  notice  by  the Estate officer /Work 

committee/Officer Commanding of  Building  / Engineer in charge. The Estate 

officer/Engineer-in-charge and its representative shall have the right to have these defects 

rectified at the risk and cost of the contractor if he fails to attend to these defects immediately. 

22. No part of the CONTRACT nor any share or interest therein shall in any  manner  or degree be 
transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm 

or corporation whatsoever without the consent in writing of the Commandant(Engr.), SZ 

Zone, CRPF, Hyderabad, Telangana. 

23. CREDIT SCHEDULE: 

1. The items and quantities given under the respective columns are provisional; however, the 
rates inserted for credit are assessed by department. For calculation of the Contract-Sum, 

the amount of the ‗credit schedule‘ as indicated shall be considered. 

2. The amount for the credit schedule shall be recovered for the actual quantities ordered and 
retrieved from the demolition/dismantling/taking down under respective items of Schedule  
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of quantity(Annexure-I) . The contractor shall be permitted to remove the materials indicated 

below in the credit schedule only after affecting the recovery for the same from the RA/Final 

Bill as applicable and after written permission is obtained by the contractor from the 
Engineer-in-Charge i.e. after signing of „Demolition Certificate‟ by the Estate officer. 

3. It is clarified that the rate of credit/recovery rate per unit inserted by the CRPF is based on 

the items as existing on site and the same is only a rough indication. However, the tenderer 
(s) are advised to inspect the site/buildings/items in consultation with the Estate officer to 

ascertain the actual worth value and the condition of items etc. and no claim whatsoever 

shall be entertained at any stage whether the contractor(s) visit the site or not. 

4. The old materials obtained will not be allowed to be re-used in the work unless it is 
specifically mentioned in the description of relevant items of Schedule of quantity (Annexure-

J). 

5. In case of the dispute related to the interpretation of the provisions with regard to the credit 
schedule, the decision of the Accepting Officer shall be final and binding. 

 

24. The work shall be executed as per the drawings and specifications attached in the NIT and in 

accordance with the directions and instructions of the Engineer-in-charge. 
 

25. ADDITIONAL SPECIFICATION FOR CIVIL WORKS : 

a) All materials proposed to be used in the work, the sample of the material shall be got approved by 

the Estate Officer, through the Engineer-in-Charge, before their use at site. In case of any doubt 

regarding the quality, specifications, or suitability of any material, the Engineer-in-Charge, Estate 

Officer reserves the right to have the material tested at a Government-approved laboratory or 
NABL-accredited laboratory. The cost of such testing, if required, shall be borne by the contractor. 

b) The rates quoted by the contractor shall be inclusive of all taxes, duties, levies, 

royalties, cess, labour welfare charges, works contract taxes, GST, and any other 
statutory obligations applicable to the work. No extra payment on this account shall 

be admissible. 

c) All materials and products to be used in the work shall be of reputed make, branded, and 
conform to relevant BIS/ISI specifications wherever applicable. The approved makes 

specified in the “List of Approved Makes” forming part of the NIT shall be followed. For 

items not covered under the approved makes list, the contractor shall submit at least 

three (03) alternative makes conforming to relevant BIS/ISI standards for approval. The 
final selection and approval of the make shall rest with the Accepting Officer, whose 

decision shall be final and binding on the contractor. 

 

26. Design Mix for Road Works (Applicable for Road Works) 

a) All road works, including BM (Bituminous Macadam), BC (Bituminous Concrete), and re-carpeting, shall 

commence only after approval of the design mix. The Contractor shall submit the design mix based on 
representative samples, which shall be approved by the Estate Officer upon recommendation of the 

Engineer-in-Charge. The design mix shall be obtained from reputed institutions/laboratories such as 

IIT/NIT/Government Engineering Colleges/Government Laboratories/NABL-accredited laboratories. 

b) For all types of road works, materials produced from a hot mix plant equipped with an automatic digital 

control panel shall only be used. The use of on-site mixing or mini batching plants is strictly prohibited. 

However, under exceptional and unavoidable circumstances, the use of a mini batching plant may be 
permitted only with prior written approval from the Estate Officer. In such cases, a deduction of 10% on the 

quoted rates for BM/BC items shall be applicable, which shall be duly accepted and signed by the 

Contractor. 

27. Use of Waste Plastic in Bituminous Concrete (Applicable for Road Works) 

The Contractor shall ensure the availability of suitable plant and technology capable of producing bituminous 
concrete incorporating waste plastic additives, as specified. No work shall commence until the proposed plant 

and technology have been inspected, verified, and approved by the Engineer-in-Charge. 

28. Structural and Architectural Design Drawings (Applicable wherever Structural and Architectural 

Design Drawings are required) 

28.1 The contractor shall prepare and submit all required architectural drawings, structural designs, detailed 

structural drawings, shop drawings, fabrication drawings, and other allied drawings, wherever applicable, in 
accordance with the approved concept/architectural plans, relevant Indian Standard (IS) Codes, National 

Building Code (NBC), CPWD specifications, and other statutory provisions applicable to the work. 

28.2 The structural design and drawings shall be prepared and signed by a qualified/licensed Structural 

Engineer having adequate experience in the relevant field. The contractor may also engage reputed 

Government Institutions/Organizations such as IITs, NITs, JNTUs, Government Engineering Colleges, or any 
other approved engineering institution for preparation, checking, and vetting of the design and drawings. 

28.3 Wherever required by the Engineer-in-Charge, the contractor shall obtain proof checking/vetting of the 

structural design and drawings from any reputed Government Institution/approved structural consultant 
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prior to commencement of execution. The vetted drawings along with design calculations shall be submitted 

to the Engineer-in-Charge for approval. 

28.4 The contractor shall ensure that all designs comply with the latest applicable IS Codes and statutory 
requirements related to structural stability, seismic forces, wind loads, fire safety, durability, serviceability, 

and functional requirements of the structure. 

28.5 The quantities indicated in the tender documents/BOQ/drawings are tentative and may vary during 

execution depending upon site requirements and approved designs. No claim whatsoever on account of 

variation in quantities shall be entertained. Payment shall be made on the basis of actual executed and 

approved quantities at the accepted contract rates. 
28.6 Approval of drawings/designs by the Engineer-in-Charge shall not relieve the contractor of his 

responsibility for the correctness, adequacy, safety, stability, and structural soundness of the design and 

executed work. The contractor shall remain fully responsible for any defect, deficiency, failure, or discrepancy 

noticed during execution or during the defect liability period. 

28.7 No extra payment shall be made to the contractor for preparation, revision, vetting, proof checking, and 
submission of structural and architectural drawings/designs unless specifically provided elsewhere in the 

contract. 

29. Clauses Applicable for Electrical Works 

29.1 This is a composite work comprising Civil and Electrical components. The Electrical works shall be 

executed either by the contractor himself, if holding a valid Electrical Contractor License, or through an 

approved specialized agency possessing a valid Electrical Contractor License issued by the concerned 
State/Central Electrical Licensing Authority. Proper coordination between Civil and Electrical works shall be 

the sole responsibility of the contractor. 

29.2 The scope of Electrical works includes internal electrical wiring, conduit laying, switch/socket 

installation, light fittings and fixtures, distribution boards, MCBs, RCCBs, earthing, associated accessories, 

and all related repair/renovation works as per the BOQ, approved drawings, specifications, and site 
requirements. 

29.3 All Electrical works shall be carried out strictly in accordance with: 

 CPWD General Specifications for Electrical Works – Part-I (Internal) and Part-II (External);  

 CPWD General Conditions of Contract (GCC) 2020 and subsequent amendments;  

 Relevant Indian Standards (IS Codes), Indian Electricity Rules, and CEA Regulations;  

 BIS standards and statutory safety regulations; and  

 Approved manufacturer‘s specifications, technical manuals, and directions of the Engineer-in-Charge.  
29.4 The contractor/specialized agency executing the Electrical works shall possess a valid Electrical 

Contractor License issued by the competent Central/State Electrical Licensing Authority and shall comply 

with all statutory requirements applicable to the work. 

29.5 Qualified, licensed, and experienced electricians/supervisors shall be deployed at the site during 

execution of the Electrical works. 
29.6 Safety and Compliance 

 All Electrical works shall be executed in compliance with applicable safety standards, including IS: 
732, IS: 3043, CPWD Safety Code, and CEA safety regulations.  

 Proper earthing and safety protection shall be provided for all electrical installations.  

 Use of PPE (Personal Protective Equipment) by workmen shall be mandatory.  

 Electrical shutdowns, if required, shall be taken only with prior approval of the department, and the 
work shall be executed in a manner causing minimum disruption to normal functioning.  

29.7 Testing and Commissioning 

 All electrical installations and circuits shall be tested for insulation resistance, continuity, polarity, 
earth resistance, and other mandatory parameters before energization.  

 Final testing and commissioning shall be carried out in the presence of the Engineer-in-Charge or his 
authorized representative.  

 The contractor shall submit all required test reports, certificates, and commissioning documents 
before handing over the work.  

 All tools, instruments, testing equipment, and qualified manpower required for testing and 
commissioning shall be arranged by the contractor at his own cost.  

29.8 Delay in execution attributable to the contractor, including non-availability of manpower, materials, 

tools, plants, or negligence, shall attract action as per the relevant provisions of the GCC and other contract 

conditions. 

29.9 Guarantee/Warranty 

 The contractor shall provide a minimum Defect Liability/Guarantee Period of 12 (Twelve) months from 
the date of completion/handing over for all Electrical installations, unless otherwise specified.  

 Any defect, fault, or deficiency noticed during the guarantee period shall be rectified by the contractor 
at his own cost within the time specified by the Engineer-in-Charge.  

29.10 Any damage caused to existing Civil or Electrical installations, structures, fittings, services, or property 

during execution of the work shall be made good by the contractor at his own risk and cost to the satisfaction 

of the Engineer-in-Charge. 
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29.11 The department reserves the right to increase or decrease the quantity of any item(s) during execution 

of the work, and the contractor shall execute the same at the accepted contract rates and conditions without 

any claim for compensation. 
 

30. Conditions for Servicing of Transformers, DG Sets and Cleaning of Water Tanks 

Scope of Work 

30.1 The work includes complete servicing, testing, supply, installation and commissioning (as applicable) of 

the following: 

i. 500 KVA Sub-Station Transformers (2 Nos) including oil filtration, BDV testing, silica gel breather, buckles 
relay, H.T. washers. 

ii. Transformer including oil filtration, new oil filling, silica gel breather. 

iii. 200 KVA Cummins DG Set including B-check kit, engine oil, radiator chemical wash, general servicing 

and service charges. 

iv. 380 KVA Greaves DG Set including B-check kit, engine oil, replacement of LVM, timer, 4P 10A contactor, 
relays, VCB servicing with testing, radiator chemical wash, general servicing. 

v. Cleaning of underground sumps, RCC overhead tanks, and terrace water tanks, including chlorination, UV 

treatment, disposal of silt/rubbish, and marking of cleaning dates. 

30.2 The contractor shall supply all labour, tools, testing equipment, consumables, safety gear, and materials 

required for successful execution of the work. 

30.3 Materials and Equipment 
30.3.1 All supplied materials (silica gel breather, oil, filters, relays, timers, contactors, LVM, etc.) shall be 

new, unused, and of approved make. 

30.3.2 Transformer oil supplied (if required) shall meet IS:335 standards and the contractor must provide test 

certificates. 

30.3.3 All replaced parts shall be compatible with the existing equipment and approved by the Engineer-in-
Charge (EIC). 

30.4 Execution of Work 

30.4.1 Servicing work shall be carried out strictly as per manufacturer recommendations and directions of 

Engineer-In-Charge. 

30.4.2 Transformer oil filtration and BDV testing shall be carried out using proper filtration machine and 

BDV testing kit. Test results must be submitted to Engineer-In-Charge. 
30.4.3 During servicing of DG Sets: 

• All filters and consumables of B-check must be replaced. 

• Radiator chemical washing must be done using approved chemicals. 

• VCB servicing and testing shall be done by authorized or experienced personnel only. 

30.4.4 All tools, tackles, ladders, pumps, pressure washers, safety gear etc. required for cleaning water tanks 
shall be arranged by the contractor. 

30.5 Water Tank Cleaning Requirements 

30.5.1 Tank cleaning shall include: 

• Complete dewatering 

• Manual and mechanical cleaning 

• Pressure washing 
• Chlorination 

• Drying via air jet 

• UV radiation treatment 

• Removal and disposal of silt/malba 

30.5.2 For terrace/loft tanks, contractor must mark the date of cleaning using stencil and paint after 
removing previous date marking. 

30.5.3 Damage to any GI fittings, ball cocks etc. during cleaning shall be repaired at contractor‘s own cost. 

30.6 Safety Conditions 

30.6.1 All safety precautions must be followed during transformer and DG servicing, including electrical 

isolation, earthing and lock-out/tag-out procedures. 

30.6.2 Proper PPE (gloves, mask, safety shoes, goggles, harness for heights) shall be used. 
30.6.3 Contractor is responsible for safety of workers and equipment on site. 

30.7 Testing and Commissioning 

30.7.1 All equipment serviced must be tested in presence of EIC. 

30.7.2 BDV test reports, DG servicing reports, VCB test results, and material replacement logs shall be 

submitted to EIC. 

30.8 Work Completion and Site Cleanliness 
30.8.1 The contractor shall ensure proper disposal of transformer waste, sludge, silt, used oil, and other 

debris as per environmental guidelines. 

30.8.2 The site must be handed over in clean condition after completion of work each day. 

 
   Yours Sincerely 



          Contract Cell, SZ                                                                                                                                                      Page 21 of 73 

 

 

Sd/- 24-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD  
[For and on behalf of the President of India]  

[………………….……] 

Signature of Bidder 

        (with seal) 
 

CONDITIONS FOR OPERATION & MAINTENANCE OF 200 KLD MBBR BASED SEWAGE 

TREATMENT PLANTS 
 

1. SCOPE OF WORK 

1.1 The CRPF Campus is provided with 01 No. 200 KLD MBBR-based Sewage Treatment Plant (STP). 
1.2 The Contractor shall be responsible for the 24×7 operation and comprehensive routine maintenance 

of the MBBR-based STP throughout the contract period, including operation, monitoring, preventive 

maintenance, minor repairs, cleaning, chemical dosing, testing, sludge handling, record keeping and 

maintaining the plant in satisfactory operating condition. 

1.3 The STP shall be operated in accordance with the approved design, process scheme, equipment 

manufacturer's recommendations, applicable environmental norms and instructions issued by the Engineer-
in-Charge. 

1.4 The detailed design parameters, process units, influent characteristics and treated effluent requirements 

shall be as specified in Annexure-H of the tender document. 

2. PROCESS TECHNOLOGY – MBBR 

2.1 The biological treatment process of the STP shall be based on Moving Bed Biofilm Reactor (MBBR) 
technology. 

2.2 The MBBR process utilizes specially designed plastic carrier media on which microorganisms grow in the 

form of biofilm. The carrier media shall remain continuously suspended and mixed within the MBBR reactor 

through an adequate aeration/mixing system. 

2.3 The Contractor shall ensure proper operation of the MBBR reactor, including: 

a) Maintaining the required level and quantity of MBBR carrier media. 
b) Ensuring continuous and adequate aeration to maintain the carrier media in suspension. 

c) Maintaining suitable dissolved oxygen (DO) conditions in the aeration zone as required for biological 

treatment. 

d) Ensuring uniform mixing and movement of carrier media throughout the MBBR tank. 

e) Regular inspection and cleaning of media retention screens. 
f) Ensuring that MBBR media does not escape from the reactor through the outlet/overflow system. 

g) Monitoring the condition of the carrier media and reporting any loss, damage or abnormal accumulation of 

media. 

h) Ensuring proper operation of air blowers, air headers, air distribution pipes and diffusers. 

2.4 The Contractor shall not alter, remove, replace or modify the MBBR carrier media or process 

configuration without prior approval of the Engineer-in-Charge. 
3. PROCESS UNITS 

The MBBR-based STP shall generally comprise the following process units as provided in the approved 

design: 

1. Bar Screen; 

2. Oil & Grease Trap; 
3. Equalization Tank; 

4. Raw Sewage Transfer Pumps; 

5. Anoxic Tank, where provided in the approved design; 

6. MBBR Tank; 

7. Secondary Settling Tank/Clarifier; 

8. Clarified Water/Filtered Water Storage Tank; 
9. Filter Feed Pumps; 

10. Multi-Grade/Dual Media Filter; 

11. Activated Carbon Filter; 

12. Disinfection System; 

13. UV System, where provided; 
14. Treated Water Storage Tank; 

15. Treated Water Supply Pumps; 

16. Sludge Return Pump; 

17. Sludge Holding Tank; 

18. Sludge Dewatering System/Centrifuge; and 

19. Associated pumps, motors, blowers, valves, pipelines, electrical panels and control systems. 
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The process units listed above are consistent with the MBBR process scheme specified in the uploaded 

Annexure-H. 

4. OPERATION OF STP 
4.1 The STP shall be operated 24 hours per day in contract period. 

4.2 The Contractor shall deploy trained and competent operators for uninterrupted operation of the plant. 

4.3 The Contractor shall continuously monitor the operation of all process units and associated mechanical, 

electrical and instrumentation systems. 

4.4 The Contractor shall record, at suitable intervals: 

 Inlet sewage flow; 

 Treated water flow; 

 pH; 

 DO in biological treatment tanks; 

 MLSS/biological parameters, wherever applicable; 

 Chemical dosing; 

 Blower operation; 

 Pump operation; 

 Filter pressure; 

 Chlorine residual, where applicable; 

 Electrical consumption; 

 Sludge generation; 

 Equipment running hours; and 

 Other parameters required for efficient operation of the STP. 
4.5 Any abnormality in plant performance shall immediately be brought to the notice of the Engineer-in-

Charge and corrective action shall be taken without delay. 

5. EQUALIZATION TANK 
5.1 The Contractor shall operate and maintain the equalization tank to accommodate fluctuations in sewage 

flow and characteristics. 

5.2 The aeration/mixing arrangement provided in the equalization tank shall be operated as required to 

maintain proper mixing and prevent septic conditions. 

5.3 Equalization tank pumps, air blowers, air grids, valves and associated equipment shall be inspected and 
maintained regularly. 

The uploaded design specifies the equalization tank as a buffer for flow fluctuations and provides 

aeration/mixing to homogenize sewage and prevent septic conditions. 

6. MBBR BIOLOGICAL TREATMENT 

6.1 Sewage from the equalization tank shall be transferred to the biological treatment section in accordance 

with the approved process scheme. 
6.2 Where an anoxic tank is provided, it shall be operated to facilitate biological nutrient removal as per the 

approved design. 

6.3 Sewage shall thereafter enter the MBBR reactor, where microorganisms attached to the carrier media 

shall biologically degrade organic pollutants. 

6.4 Adequate aeration shall be maintained to provide the oxygen required for biological treatment. 
6.5 The Contractor shall ensure continuous movement/suspension of the carrier media. 

6.6 Air blowers and air distribution systems shall be operated and maintained to achieve uniform aeration 

throughout the MBBR tank. 

6.7 Air diffusers shall be periodically inspected for choking, fouling, leakage or uneven air distribution. 

6.8 MBBR media retention screens shall be inspected regularly and cleaned whenever required to prevent 

choking and ensure free passage of treated water. 
6.9 Any abnormal accumulation, floating or escape of carrier media shall be immediately attended to. 

The uploaded Annexure-H specifically states that MBBR carrier elements provide growth sites for 

microorganisms and are continuously maintained in suspension through the aeration system. 

7. SECONDARY SETTLING/CLARIFICATION 

7.1 Mixed liquor from the MBBR tank shall flow to the secondary settling tank/clarifier. 

7.2 The Contractor shall ensure proper settling of biological solids and maintain the clarifier in satisfactory 
operating condition. 

7.3 Sludge accumulated in the clarifier shall be removed periodically through the sludge withdrawal/return 

arrangement. 

7.4 Where sludge return is provided in the approved design, the sludge return system shall be operated as 

required for maintaining process performance. 
7.5 Scum, floating solids and accumulated matter shall be removed regularly. 

The uploaded design provides for transfer of settled sludge to the sludge holding tank, with provision for 

sludge return to the biological reactor wherever required. 

8. DISINFECTION AND TERTIARY TREATMENT 

8.1 Clarified water shall undergo the specified disinfection and tertiary treatment process. 

8.2 Chlorination/dosing system shall be operated as per the approved process requirement. 
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8.3 Multi-grade/dual-media and activated carbon filters shall be operated and maintained regularly. 

8.4 Filter backwashing and rinsing shall be carried out at suitable intervals based on differential pressure 

and water-quality/operational requirements. 
8.5 Activated carbon filters shall be maintained to ensure effective removal of colour, odour and residual 

impurities. 

8.6 Where UV disinfection is provided, the UV system shall be maintained and operated in accordance with 

the manufacturer's recommendations. 

The uploaded process description provides for filtration through dual-media/multi-grade and activated 

carbon filters and includes UV treatment on the treated-water supply line where provided. 
9. TREATED WATER 

9.1 Treated water shall be stored in the treated/filtered water tank and shall be supplied for approved non-

potable reuse applications such as: 

a) Horticulture; 

b) Flushing; and 
c) Other approved purposes. 

9.2 The Contractor shall ensure that treated water quality remains within the applicable prescribed limits 

before reuse. 

9.3 The Contractor shall immediately report any deterioration in treated-water quality to the Engineer-in-

Charge and take corrective measures. 

10. SLUDGE MANAGEMENT 
10.1 Excess biological sludge shall be periodically transferred from the settling system to the sludge 

holding/dewatering system. 

10.2 The sludge holding tank shall be operated and maintained properly. 

10.3 Sludge shall be dewatered through the installed sludge dewatering equipment/centrifuge. 

10.4 Dewatered sludge shall be stored and disposed of/reused in accordance with applicable environmental 
rules and directions of the competent authority. 

10.5 The Contractor shall prevent accumulation of excess sludge, foul odour and unhygienic conditions in the 

STP premises. 

The uploaded design provides for sludge transfer to a sludge holding tank followed by dewatering through a 

centrifuge and subsequent disposal/reuse. 

11. CHEMICALS AND CONSUMABLES 
11.1 The Contractor shall arrange all chemicals and consumables required for routine operation of the STP, 

unless specifically excluded in the BOQ/NIT. 

11.2 Chemicals shall be of approved quality and shall be stored safely. 

11.3 Chemical dosing shall be adjusted according to actual plant operating conditions and water-quality 

requirements. 
11.4 No excessive or unnecessary chemical dosing shall be permitted. 

11.5 Records of chemical consumption shall be maintained and submitted to the Engineer-in-Charge 

whenever required. 

12. PREVENTIVE MAINTENANCE 

12.1 The Contractor shall prepare and submit a detailed preventive maintenance schedule covering all STP 

equipment. 
12.2 Preventive maintenance shall include inspection, cleaning, lubrication, tightening, alignment, servicing 

and testing of: 

 Pumps; 

 Motors; 

 Air blowers; 

 Diffusers; 

 Valves; 

 MBBR media retention screens; 

 Filter units; 

 Dosing systems; 

 Electrical panels; 

 Control systems; 

 UV system; 

 Sludge dewatering equipment; and 

 Associated pipelines and accessories. 
12.3 Preventive maintenance shall be carried out without adversely affecting continuous STP operation. 

13. BREAKDOWN MAINTENANCE 

13.1 The Contractor shall attend breakdown complaints on a 24×7 basis. 

13.2 Breakdown complaints shall be attended immediately upon receipt. 

13.3 The Contractor shall make all reasonable efforts to restore the affected equipment/system at the 
earliest. 

13.4 No avoidable delay in rectification of breakdowns shall be permitted. 
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13.5 In case of failure attributable to negligence or inadequate maintenance by the Contractor, the Contractor 

shall be responsible for rectification at its own risk and cost. 

13.6 Major replacement of equipment/spares shall be undertaken as per the approved scope and with prior 
approval of the Engineer-in-Charge wherever required. 

14. WATER QUALITY TESTING 

14.1 The Contractor shall arrange periodic testing of treated effluent through a NABL-accredited 

laboratory/Government laboratory/Government Engineering College/IIT/NIT or other laboratory 

approved by the Engineer-in-Charge, as applicable. 

14.2 Testing shall include relevant parameters such as: 

 pH; 

 BOD; 

 COD; 

 TSS; 

 Oil & Grease; and 

 Other parameters prescribed by the applicable statutory authority. 
14.3 Test reports shall be submitted to the Engineer-in-Charge immediately upon receipt. 
14.4 Routine onsite testing shall also be carried out as required for effective operation of the STP. 

15. MANPOWER 

15.1 Minimum manpower shall be deployed as follows: 

Operator: Minimum one trained operator per 08-hour shift for 24×7 operation of the 1900 KLD STP, with 

adequate reliever arrangement for weekly offs, leave and holidays. 
Supervisor: One qualified Supervisor during the general shift for overall supervision of STP operation and 

maintenance. 

15.2 The Contractor shall maintain adequate reserve manpower to ensure uninterrupted operation. 

15.3 All deployed personnel shall be medically fit, properly trained and provided with suitable PPE and 

identity cards. 

15.4 The Contractor shall obtain approval of the Engineer-in-Charge before deployment of personnel wherever 
required. 

16. SAFETY 

16.1 The Contractor shall be responsible for the safety of its personnel deployed at the STP. 

16.2 Necessary PPE including safety shoes, gloves, helmets, masks, goggles, safety harnesses and other 

suitable protective equipment shall be provided wherever required. 
16.3 The Contractor shall comply with all applicable safety regulations and instructions issued by CRPF. 

16.4 Adequate precautions shall be taken against electrical, mechanical, chemical, confined-space, biological 

and other hazards associated with STP operation. 

17. LOGBOOK AND RECORDS 

The Contractor shall maintain the following records: 

1. Daily attendance register; 
2. Duty roster; 

3. Hourly operational logbook; 

4. Inlet and treated-water flow records; 

5. pH/DO and other onsite test records; 

6. Chemical consumption register; 
7. Electrical consumption register; 

8. Preventive maintenance register; 

9. Breakdown register; 

10. Equipment service records; 

11. Sludge disposal records; 

12. Laboratory test reports; and 
13. Monthly performance report. 

All records shall be made available to the Engineer-in-Charge for inspection. 

18. PERFORMANCE OF TREATED EFFLUENT 

18.1 The Contractor shall operate the MBBR STP so that the treated effluent conforms to the approved design 

parameters and applicable statutory standards. 
18.2 The design document indicates the following final treated effluent characteristics after tertiary 

treatment: 

Parameter Requirement 

PH 7.1–7.3 

BOD < 10 mg/L 

COD < 50 mg/L 

TSS < 20 mg/L 
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Oil & Grease < 2 mg/L 

These values are reproduced from the uploaded Annexure-H and should be read together with the applicable 

consent conditions/statutory standards. 

19. SITE CLEANLINESS 

19.1 The Contractor shall maintain the entire STP premises, equipment rooms, tanks, pathways and 

surrounding areas in a clean and hygienic condition. 

19.2 Screenings, grit, sludge, grease and other waste shall not be allowed to accumulate within the plant 
premises. 

19.3 Any spillage of sewage, chemicals, oil or other material shall be cleaned immediately. 

20. STATUTORY COMPLIANCE 

20.1 The Contractor shall comply with all applicable environmental, labour, safety and statutory 

requirements. 
20.2 The Contractor shall extend necessary assistance during inspection by CPCB, State Pollution Control 

Board or other competent authorities. 

20.3 The Contractor shall maintain all records required for demonstrating satisfactory operation and 

environmental compliance. 

21. MAJOR REPAIRS AND SPARES 

21.1 Routine minor repairs and maintenance labour shall be included in the contract. 
21.2 Major repairs, replacement of major equipment and major components shall be undertaken only as per 

the approved scope and with prior approval of the Engineer-in-Charge. 

21.3 Wherever spare parts are payable separately, the Contractor shall submit supporting 

documents/invoices and obtain prior approval before replacement, except in genuine emergency situations. 

21.4 Removed/replaced components shall be handed over to CRPF. 
22. TECHNICAL EXPERT VISIT 

22.1 The Contractor shall arrange a visit by a qualified technical expert/Engineer from its organization at 

least once every month. 

22.2 The technical expert shall: 

a) Review plant performance; 

b) Review water-quality results; 
c) Review operational parameters; 

d) Inspect MBBR media and aeration system; 

e) Review preventive maintenance; 

f) Identify recurring operational problems; and 

g) Recommend measures for improving plant efficiency. 
22.3 A monthly technical inspection report shall be submitted to the Engineer-in-Charge. 

23. CONTRACTOR'S LIABILITY 

The Contractor shall be responsible for proper operation and maintenance of the STP within the approved 

scope. Any loss or damage caused to plant/equipment due to negligence, improper operation, unauthorized 

alteration or failure to carry out required maintenance by the Contractor shall be dealt with as per the terms 

and conditions of the contract. 
24. HANDING OVER 

On completion/expiry of the contract, the Contractor shall hand over the STP in clean and satisfactory 

operating condition, along with all relevant logbooks, maintenance records, test reports and other documents 

maintained during the contract period. 

 

   Yours Sincerely 
Sd/- 24-10-2026 

VAIBHAV SRIVASTAVA 
CO-ENG-SZHYD  

[For and on behalf of the President of India]  
[………………….……] 

Signature of Bidder 

        (with seal) 

 

LIST OF MAKES 

MATERIALS :Unless specific makes/manufacturers are specified in the tender documents all the materials to 

be procured by the contractor for incorporation in the work under this contract (with the exception of local 

materials like bricks, stone aggregate, stones, sand etc) shall be with ISI certifications mark.  
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SAMPLES OF MATERIALS: The contractor shall produce samples of all materials and shall obtain approval 

in writing from Engineer-in-charge before he places bulk order for the materials for incorporation in the work. 

The contractor shall not procure materials unless the samples are first got approved from the Engineer-in-

charge. 

TESTING :The contractor shall submit the manufacturer‘s test certificate in original along with the Test Sheet 

giving the result of each physical test as applicable and the chemical composition of the cement or 

authenticated copy thereof, duly signed by the manufacturer with each consignment clearly bringing out lot 

No. The Engineer-in-Charge shall record these details in the Cement Supply & Acceptance register 

Following mandatory tests shall be carried out for cement procured by the Contractor: 

(i) Initial and final setting time 

(ii) Soundness test 

(iii) Compressive strength test at 3, 7 & 28 days as specified in relevant IS code. 

CONCRETE 

MATERIALS FOR CONCRETE:- 

 I. LIME: Lime shall be eminently hydraulic lime (Class ‗A‘) and shall conform to IS: 712. 

II. CEMENT: Cement shall be stored in dry a place covered all round and no stacks shall be more 
than 15 bags high. 

III. COARSE AGGREGATE: Course aggregate shall be crushed stone aggregate and shall conform 

to standard specifications followed in the industry.  

 

LIST OF APPROVED MANUFACTURERS AND MAKES 

Appendix-I 

CATEGORY A – BRAND OF ITEMS TO BE USED FOR GO‟s MESS/ GO‟s GUEST ROOM, ADM BLOCK, T-

IV TO T-VII QUARTERS, AUDITORIUM, LECTURE HALL FOR OFFICERS ETC.: 

Sl. 

No. 

Name of Items Brands recommended 

1.  Sanitary ware  Jaquar, Kohler, Hindware Italian, Roca, TOTO, Somany french 

collection  

2.  CP Bathroom fittings Jaquar, Kohler, Hindware Italian, Roca, TOTO, Somany french 

collection  

3.  Flushing Cistern  Jaquar, Kohler, Hindware Italian, Roca, TOTO, Somany french 

collection  

4.  Interior paint (at least 2 coats) Asian Paints (Royale Shyne Luxury Emulsion), Berger (Silk 

Glamour), Nerolac (Impressions 24 Carat)  

5.  Exterior paint (at least 2 coats) Asian Paints (Apex Weatherproof Exterior Emulsion), Dr fixit 

raincoat neo, Nerolac (Excel Protect), Berger (Weather coat long life 

flexo)  

6.  Lock/Latch Godrej, Hafele, Yale  

7.  Flush door shutter (decorative 

or non-decorative) 

/laminates/pre-laminate 

particle board & plywood 

(minimum 40 Kg weight) 

Action TESA, Pergo, Greenply, Century-Ply.  

Note (minimum 40 Kg weight) 

 
 

8.  Laminated sheets  Hylem, Merino Laminates, Greenlam  

9.  Aluminum door/window 

Hardware 

Mangalam, Classic Hardima, Hindalco  

10.  SS Hardware fittings Hettich, Godrej, Häfele  

11.  Water Storage Tank Sintex (ISI Marka), Supreme (ISI Marka), Vectus (ISI Marka)  

12.  Cement (OPC/PPC) ACC, UltraTech Cement, Ambuja Cements, Shree  

13.  White cement  Birla White, JK Cement, Pidilite  

14.  Wall putty Birla White, Asian Paints, JK Cement  

15.  Enamel paints Asian Paints, Berger Paints, Nerolac Paints  
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16.  Wall primer Asian Paints, Berger Paints, Nerolac Paints  

17.  Iron primer Berger Paints, Asian Paints, Nerolac Paints  

18.  Damp/water proof material Dr. Fixit, CICCO, Asian Paints SmartCare  

19.  Water proofing system 

(AAP/Liquid membrane/ 
Elastomeric) 

Pidilite, Fosroc, Bostick, STP 

20.  Structural steel section  Tata Steel, SAIL, APL Apollo, Jindal JSW  

21.  Structural steel reinforcement 

(saria) 

Tata Steel, SAIL, APL Apollo, Jindal JSW  

22.  MS pipe & fittings TATA, SAIL, APL Apollo, Jindal JSW  

23.  Roofing sheet Tata DuraShine, Jindal JSW Shangreela  or equivalent 

24.  PVC/uPVC/cPVC pipes & 

fittings 

Supreme Pipes, Astral Pipes, Finolex, Prince Pipes  

25.  PVC/uPVC/cPVC adhesive M-seal, Astral, APL Apollo, Plastochem  

26.  GI pipes & fittings Jindal JSW, Tata, APL Apollo  

27.  PTMT bathroom fittings Prayag, Vectus and Jindal JSW Plast  

28.  Looking mirror/glass/ 

Toughened glass 

Saint-Gobain, Modi Guard, ASAHI  

29.  SS Kitchen sink KOHLER, Jindal JSW, Silverline, Hindware, Cera  

30.  Epoxy mortar Pidilite, Sika, Astral Adhesives  

31.  Dash Fastener Bosch, Fisher, Hilti, DFL  

32.  Hydraulic door closer Hettich, Godrej, Häfele  

33.  Wooden door fittings Hettich, Godrej, Häfele  

34.  SS staircase railing & 

accessories 

Jindal JSW (304), Tata Steel , SAIL  

35.  Aluminum Section Hindalco Industries, NALCO, Balco  

36.  Hardware fittings Hettich, Godrej, Häfele  

37.  Nut, bolts & screw Hettich, Godrej, Häfele  

38.  Ceramic Glazed/vitrified tiles Kajaria, Somany, Nitco (Minimum size 2 feet by 4 feet for walls 

and 2 feet by 2 feet for floor unless otherwise mentioned larger 

sizes) 

39.  Cement Concrete tile Mehtab, Leo, Jain Tiles Industries, Kumar Tile Industries, 

Hindustan Tiles 

40.  Chequered tiles Mehtab, Leo, Jain Tiles Industries, Kumar Tile Industries, 

Hindustan Tiles 

41.  Paver tiles Restone Industries, Leo, Mehtab, Jain Tiles Industries, Kumar Tile 

Industries, Hindustan Tiles 

42.  Clay tiles for roof KPG Roofings, Jindal JSW Clay Roof Tiles, Tapco  

43.  Tile adhesive Pidilite Industries (Roff), Asian Paints (SmartCare), MYK 

LATICRETE, Kajaria, Somany  

44.  SWR pipe & fittings Supreme Industries, Astral Pipes, Prince Pipes, and Ashirvad 

Pipes  

45.  Gun metal valve/ Ball valve Zoloto, L&T Valves, Supreme Industries, Kohinoor  

46.  CI double flanged sluice/non-

return valve 

Kirloskar Brothers Ltd. (KBL) and L&T Valves or equivalent  

47.  CI Manhole cover BIC India (Bengal Iron Corporation India) and Crescent Foundry 

or equivalent 

48.  Fire check door JC Fire Door, Nitsui India, Adiba, and Trio  

49.  Fire check door accessories Dorset and Godrej Security Solutions, JC Fire Door Corporation or 

equivalent 

50.  EPDM gasket Milan Rubber Industries, Fusion Polymers, Dirak India  

51.  Adhesive tape 3M, Pidilite Industries, Tesa  

52.  Gypsum ceiling board Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral  

53.  Gypsum ceiling tiles Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral  

https://www.google.com/search?q=SAIL&sca_esv=a660b44055a2f0e3&sxsrf=AE3TifM7kqOLOu3w4YruyNOuslfjKNj-dA%3A1763652150628&ei=NjIfabaIJpGO4-EPzd-0wAI&ved=2ahUKEwif6am4hIGRAxVFwjgGHSWXHhMQgK4QegQIARAC&uact=5&oq=top+brand+of+SS+staircase+fittings+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiK3RvcCBicmFuZCBvZiBTUyBzdGFpcmNhc2UgZml0dGluZ3MgaW4gaW5kaWEyBRAhGKABSJKBAVDOK1jaSXABeAGQAQCYAacEoAH3JqoBCTItMy41LjMuMrgBA8gBAPgBAZgCBqAC6Q7CAgoQABiwAxjWBBhHwgIIECEYoAEYwwTCAgoQIRigARjDBBgKmAMAiAYBkAYIkgcJMS4wLjEuMy4xoAfTS7IHBzItMS4zLjG4B-IOwgcFMC40LjLIBw8&sclient=gws-wiz-serp&mstk=AUtExfAkesFEVNrMNW1a3ObXyDKGnPMyqWQnRA6cfelTfcPsEP0xh31EzU_zZ2UWBrFJmeZ5mmoyjrPqotyE8pvqRjX7Id1a-46NjHW1TIltcs3v2CkIlAEh4tlwDDSWCcNoGAXp0gXt3EQ77SQGObaTmZ9q6RBMmXomt4WVahQGESt90nMczY5_6lsXxEh70m1qBgOcghkuALHsUMPkqRd6YFdeQbu0y_cCFfNKIfopmtlZ8w_5IpRh41s2pYbOvUoZE-TqSWKOl7bTH3NTCqgY5dEh&csui=3
https://www.google.com/search?q=Nitsui+India&sca_esv=b8d5170de5abb6db&sxsrf=AE3TifO4s9SEPc4jrRDkCtXvlMrLQnjtMw%3A1763785598677&ei=fjshafSHKYWUseMP7Ye_mQY&ved=2ahUKEwjA8Mz394SRAxXERWwGHTSNA-QQgK4QegQIARAC&uact=5&oq=top+brand+of+fire+check+door+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJXRvcCBicmFuZCBvZiBmaXJlIGNoZWNrIGRvb3IgaW4gaW5kaWEyCBAhGKABGMMEMggQIRigARjDBEj1PFDpCVjXKnABeAGQAQCYAbkDoAGYJqoBBzItNy41LjO4AQPIAQD4AQGYAgagArgKwgIKEAAYsAMY1gQYR8ICCBAAGAcYCBgewgILEAAYgAQYhgMYigXCAggQABiABBiiBMICChAhGKABGMMEGAqYAwCIBgGQBgiSBwUxLjAuNaAH-UyyBwMyLTW4B7EKwgcFMC40LjLIBxI&sclient=gws-wiz-serp&mstk=AUtExfC5KgjmgVYkPvOe7GJeFLxVxsMWh0SkQY1Oq_BP5d5KnYgU80gprkQ5i2VL-yolHEmFBqSY3zsmoD-fWDPgfkEytpib2g0cEudbb8V-JhV68PdzJKuKztA-btiIJDseAbpzbP8AdzyGSgtjWZjwH_l3FXmGEP85jyhXIofK7BgfX7IdTdD6lMzu0aQ6n9qJPifz9c6M6gpLt_ok_mqcMjPXIdsoAGPybXciLlLQzP81mnJJio5iPcsEd858A08vOsTUEA5oayoQgNiRscUnLbiDx0le8cNXBFhZ_i4Bwgfpsw&csui=3
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54.  Calcium Silicate False ceiling  Ramco, Hilux, Aerolite  

55.  Stoneware pipe & Gully Trap  Navneet Ceramics, Singla Stonewares, Sorkhi Industries  

56.  Acoustic Panel Armstrong, Acoustic Board India, Tranquil Global  

57.  Glass reinforced concrete Gyproc, Asian GFRC, Diamond  

58.  UPVC Door/Window/ Ventilator Fenesta, Sintex, Aparna Venster, Supreme,  indiframe,  

59.  PVC door/window Fenesta, Sintex, Aparna Venster, Supreme  

60.  Multigrade polycarbonate panel LEXAN, SUNLITE, GE Plastic  

61.  Hubless pipe & fittings BIC India, Neco Industries Limited, SKF  

62.  FRP door shutter & frame Jayraj Composite Industry, Astral Windows Pvt. Ltd., Durian  

63.  Super plasticizer Pidilite, Sika, Chembond  

64.  Curtain Carrier/Drapery rod Jindal JSW, Deco Window, MAC, Vista Levlor  

65.  Bio toilet Sintex, Organica Biotech, Tiger Toilet, D-plast  

66.  Bricks 1st Class bricks or equivalent 

67.  Water proof cement paint Asian Paints, Berger Paints, Nerolac Paints  

68.  Wooden flooring  Action tesa A4, Pergo A4, Greenlam A4, centuryply A4  

69.  AAC Block  

density (550–650 kg/m³) 

Ultratech AAC, Siporex / Xtralite, Renacon  

70.  WPC (Wood plastic composite) 

panel  

For (Wall panels, Door frames, 

partitions, Furniture panels, 

wardrobes, Louvers, Pergola, 
fencing, railing) 

Alstone, E3 Panels, Floresta, Century WPC, Greenplast / 

Greenpanel, Rajshree  

71.  RCC/Pre-cast KERB stone  UltraTech Precast, RMC Readymix Precast Units, KK Manhole & 

Kerb Stone, DuraCrete  

72.  Speed Breaker for internal roads Sterling Safety Systems, Alcolite, Reflecto Safety, 3M (for reflective 

strips)  

73.  MBBR media, Diffusers for STP XYLEM / Sanitaire, SSI Diffusers, Fine Bubble diffusers – REX 

Poly, Bio-Media – Wock-O-Media Dark Eye (D.S. Enterprises), 

Frontier  

74.  Barbed wire / Concertina coil Tata Wiron, Jindal Wire, Bharat Wire Mesh  

75.  Modular Rainwater Filter Kent RWH System, AquaRain Filter, Rainy Filters  

76.  FENCING MATERIALS (Chain 

link fence etc) 

Tata Wiron, Jindal Wire, Godrej Security Fencing, Bharat Wire 

Mesh, Birla Wire  

 

 MAKE/BRAND OF ELECTRICAL ITEMS: 

Sl. 

No. 

Name of Items Brands 

01 Fluorescent lights & fittings Philips, Havells, Crompton, Wipro  

02 LED lights Philips, Havells, Crompton, Wipro  

03 Wall bracket lights Philips, Havells, Crompton, Wipro  

04 MS conduit pipe BEC Conduits, APL Apollo Tubes, Precision Pipes, D-plast  

05 PVC conduit pipe Supreme (Heavy Duty), Prince (Heavy Duty), Astral (Heavy Duty)  

06 Electrical wire Havells, Finolex, Polycab  

07 Electrical armored/ unarmored 

Cable 

Havells (Fire retardant FR), Polycab (FR), Finolex (FR), KEI (FR)  

08 Modular/Non-modular switch, 

socket etc 

Schneider Electric, Legrand, Havells, L& T, Crabtree, C&S  

09 MCB/MCCB/RCCB etc Schneider Electric, Legrand, ABB, L& T  

10 Change over switch Schneider Electric, Legrand, ABB, L& T  

11 Automatic Transfer Switch Siemens, L&T, Schneider, ABB  

12 Selector Switch & Toggle Switch Havells, Legrand, Schneider Electric  

13 Terminal block connector  Elmex, Connect well, WAGO  

14 Phenolic laminated Hylem, Merino Laminates, Greenlam  

https://www.google.com/search?q=Ramco+Hilux&oq=Top+brand+Calcium+Silicate+False+ceiling+in+india&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRiPAjIHCAMQIRiPAtIBCTI5ODI5ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfDPzBAqtSy435dk6ECdWuSrlXiTu-Kg7-Qsl-mMjGgfyIENgBXsL7ShLuuqwh6NLrlVbH0eHK5jI3hvWiWi1anH3x-MRmHH7g1qQbcDlvontJY50u-9hz4mopfI9NsQmW6cey3X-lesuyFC3PmrgqUx01JnrYyOUxrtTPXs31ygGl-cLo3YyEEbH9-Ri59nWAsHqcchnlqXjKZ-BcUixnJ2_WGMSischvlUQBT18vo0JQI5rtjUgQexQis48fSd150Z0l72vy6Rr5i1bgW8VVOv&csui=3&ved=2ahUKEwiVt9rC-4WRAxVOTmwGHbRrDMEQgK4QegQIARAE
https://www.google.com/search?q=Aerolite&oq=Top+brand+Calcium+Silicate+False+ceiling+in+india&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRiPAjIHCAMQIRiPAtIBCTI5ODI5ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfDPzBAqtSy435dk6ECdWuSrlXiTu-Kg7-Qsl-mMjGgfyIENgBXsL7ShLuuqwh6NLrlVbH0eHK5jI3hvWiWi1anH3x-MRmHH7g1qQbcDlvontJY50u-9hz4mopfI9NsQmW6cey3X-lesuyFC3PmrgqUx01JnrYyOUxrtTPXs31ygGl-cLo3YyEEbH9-Ri59nWAsHqcchnlqXjKZ-BcUixnJ2_WGMSischvlUQBT18vo0JQI5rtjUgQexQis48fSd150Z0l72vy6Rr5i1bgW8VVOv&csui=3&ved=2ahUKEwiVt9rC-4WRAxVOTmwGHbRrDMEQgK4QegQIARAF
https://www.google.com/search?q=Singla+Stonewares&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAD
https://www.google.com/search?q=Sorkhi+Industries&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAE
https://www.google.com/search?q=Simta+Astrix&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifM7iHMsmhBW8w9M_hLR-BZsRqMZhw%3A1763822218262&ei=isohaePhD8WR4-EPoIOmwQ8&ved=2ahUKEwj3ja3g_oWRAxUbwjgGHeyaAEQQgK4QegQIARAG&uact=5&oq=top+brand+of+pvc+door+windows+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJnRvcCBicmFuZCBvZiBwdmMgZG9vciB3aW5kb3dzIGluIGluZGlhMgUQIRifBUjrGVDLB1jLB3ABeAGQAQCYAaACoAGkBKoBAzItMrgBA8gBAPgBAZgCA6ACtQTCAgoQABiwAxjWBBhHwgIIEAAYgAQYogSYAwCIBgGQBgiSBwUxLjAuMqAHxwiyBwMyLTK4B64EwgcFMC4xLjLIBwg&sclient=gws-wiz-serp&mstk=AUtExfDYvSMAdF_i-NFzGo16XgabgB7SvxEmlyTLg_rywPKT-GE22BYgVQu41Q40H2atVv96JntSN-3RXOG6GgKW6WdP--Kwt7qGKBAuDyH7uODucuc30N1cQjHZzIY5I52JVuwlS-WVg9ZFbechVAei1haWhPVEaLXiqPE-w1fwyfvKa2weoVQlSDcXj9ySPogH0KVcSO3w98QYgiWxTW7eoUSYDPSCxGgsxW1Kk2dQ3l1hPp3DwhUf7EczwtOAc6iIVCKxKVRu_4JTLAD83IfW886HLKxB_6_OyRPz1x_LzRSe7Q&csui=3
https://www.google.com/search?q=Simta+Astrix&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifM7iHMsmhBW8w9M_hLR-BZsRqMZhw%3A1763822218262&ei=isohaePhD8WR4-EPoIOmwQ8&ved=2ahUKEwj3ja3g_oWRAxUbwjgGHeyaAEQQgK4QegQIARAG&uact=5&oq=top+brand+of+pvc+door+windows+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJnRvcCBicmFuZCBvZiBwdmMgZG9vciB3aW5kb3dzIGluIGluZGlhMgUQIRifBUjrGVDLB1jLB3ABeAGQAQCYAaACoAGkBKoBAzItMrgBA8gBAPgBAZgCA6ACtQTCAgoQABiwAxjWBBhHwgIIEAAYgAQYogSYAwCIBgGQBgiSBwUxLjAuMqAHxwiyBwMyLTK4B64EwgcFMC4xLjLIBwg&sclient=gws-wiz-serp&mstk=AUtExfDYvSMAdF_i-NFzGo16XgabgB7SvxEmlyTLg_rywPKT-GE22BYgVQu41Q40H2atVv96JntSN-3RXOG6GgKW6WdP--Kwt7qGKBAuDyH7uODucuc30N1cQjHZzIY5I52JVuwlS-WVg9ZFbechVAei1haWhPVEaLXiqPE-w1fwyfvKa2weoVQlSDcXj9ySPogH0KVcSO3w98QYgiWxTW7eoUSYDPSCxGgsxW1Kk2dQ3l1hPp3DwhUf7EczwtOAc6iIVCKxKVRu_4JTLAD83IfW886HLKxB_6_OyRPz1x_LzRSe7Q&csui=3
https://www.google.com/search?q=Elmex&sca_esv=55d2a26e7ed4668f&biw=1536&bih=730&sxsrf=AE3TifPofcea7Gn5UVgBPxVBzypTYohBLA%3A1763824846239&ei=ztQhaaGsDoeQ4-EPz8SfgQg&ved=2ahUKEwi9nPbsh4aRAxWx4zgGHXWjAOwQgK4QegQIARAC&uact=5&oq=top+brand+of+terminal+block+connector+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiLnRvcCBicmFuZCBvZiB0ZXJtaW5hbCBibG9jayBjb25uZWN0b3IgaW4gaW5kaWEyCBAhGKABGMMESOodUJAUWJAUcAF4AJABAJgBwgKgAcICqgEDMy0xuAEDyAEA-AEC-AEBmAICoALNAsICDhAAGIAEGLADGIYDGIoFwgILEAAYgAQYsAMYogSYAwCIBgGQBgiSBwUxLjMtMaAHmwKyBwMzLTG4B8cCwgcFMC4xLjHIBwY&sclient=gws-wiz-serp&mstk=AUtExfB8B1VmnEILpUkRLEDL0nD6YaURF26gIIW-A-ooyfvs7Ntx7WzJyBhB8lDLIgJ18SqilAs1-vymb_9zD9-sRzGtU7P_g5_lzwHtxyS1j6b1hREHWhqRiCeAMT_99HL6w30HEcTrNka8SnbuLX8mm72Ap65rZqTNiCVOlwk4JFhD0_WIo7dO9gOv3Mw0KLn22M4nkBp6g-CH5GmJpDXE7kbxG6YAEYLz4J0-bV9I-XT_4y8MJL3Vdq-U8tmHR1E4bkhjYDiF68nmF0wglRX3WwEd5lSZgI6Vd3h20n8XNjG-zQ&csui=3


          Contract Cell, SZ                                                                                                                                                      Page 29 of 73 

 

 

sheets /Backlite sheet 

15 Cat-6/Cat-6A/ Cat-7 cable, Wires 

& Fibre optic 

D-Link, Havells or equivalent 

16 Ceiling/wall Fan/Exhaust fan Crompton,  Orient, Usha, Bajaj  

17 Air conditioning Daikin, Voltas, Mistubushi, Hitachi, Carrier, Bluestar, ‗O‘ 

General  

18 Geyser Jaquar, AO Smith, Havells, Bajaj  

19 LED post top light/ street light Philips, Havells, Wipro, Bajaj Electricals  

20 Pressure pumps Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

21 Submersible/Borewell pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

22  Sewerage Pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

 

 MAKE/BRAND OF SUB-STATION EQUIPMENT: 

Sl. 

No. 

Name of Items Brands 

01 LT Panel / Meter panel board/Outdoor 

Feeder Pillar/A PFC Panels / Bus Ducts. 

Larsen & Toubro (L&T), Accu-Panels 

Energy, Brilltech, Blue-Volt, VS Electricals, Infinite 

Automation, and Highvolt Tricolite Electrical 

Industries/ Havells/ Indoasian/ Engineers & 

Engineers  

02 LT Panel / Meter panel board/Outdoor 

Feeder Phillar/ APFC Panels/Bus Ducts 

(PTTA Manufacturers) 

SHALABH (U.K)/HPL/Expert/Zeniya/Application 

control  

03 Air Insulated Rising Main C&S/L&T/Schneider/Legrand/ ABB  

04 Sandwich type Bus Trucking C&S/L&T/Schneider/Legrand/ ABB  

0

5 

Moulded Case Circuit Breaker 

(MCCB) Thermal release/ 

Microprocessor 

based(Ics=Icu=100%) 

Schneider Electric NSX series/ Legrand (DPX3)/ 

L&T(D-Sine)/ABB(TMax)/Seimens (VLseries)/ 

C&S(Winbreak-1/2)/Havells  

06 Power/Aux.contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ 

Siemens/ C&S/BCH/Havells  

07 Potential transformer/Current Transformer Automatic Electric/Gilbert & Maxwell/Matrix/ 

Precise/ L&T  

08 LED type indicating lamp/ Push Button Havells/Standard/Schneider 

Electric/L&T/Seimens/ C&S/ Indoasian  

09 Overload Relays Schneider Electric/L&T/ Seimens/ 

C&S/ABB/Havells  

10 Conventional/Electronic Digital Meters 

(A/V/PF/Hz/KW/KWH) 

Conzerv/L&T/Secure/ AE/ C&S/HPL  

11 Timer Schneider Electric/Legrand/Hager/L&T/ABB/ 

Seimens/ C&S  

12 D.W. Corrugated HDPE pipe (ISI marked) Rex/Duraplast/ Triputi/Duraline/ CPE  

13 Transformer (oil/Dry type) Crompton/ABB/Schneider/ Voltamp  

14 HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS Power 

control/Consoul/Coronet (Coronet Engineers Pvt. 

Limited)  

15 HT Cable (ISI marked) CCI/KEI/Havells/Polycab/ 

Universal/Nicco/Paramount 

cables/Gloster.  

16 HT End Termination/Cable jointing Kit Reychem/Denson/CapSeal/Safekei/ 3M  

https://www.google.com/search?sca_esv=ce0ce1db3a943257&sxsrf=AE3TifOawB6h1H2ZKFmdJTMDPYaRE8SGhQ%3A1763613179200&q=Havells&sa=X&ved=2ahUKEwi53cSI8_-QAxUNR2cHHUoUPF8QxccNegQIDxAB&mstk=AUtExfDrly-Xe43AgXmHinTmlSysiMBeXsXC-XANUuId2vT_lLVC-dCrBmC0uo7Dkpp2E9uqZznNfnZBCXK3Wnx0uIJ8jSOFbgx8gK37m6Bv8JWOYluby6epx_2fjc3-5QXhwNnigLFOJ_bGOmiCxR6gOHBmU3hOGOrqplizywFHaMumSzNoXdbd7tf3XvxJvxkKG25_khgxMBmhtUSH5GauKf0lPBWHqoVOv2mrIzO9m4ldPXp1_FGveH0CqODoO1r6qzlbx5sJEiGONTRQGWrDdjB9&csui=3
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17 ACBs with Display Schneider Electric (MasterpactNW6.0A) / Legrand 

(DMX3MP4)/L&T(U-Power-OMEGA) 

/ABB(Emax)PR122/ Seimens (3WL- ETU45B) 

/C&S(WinMaster2.4.1) /Havells /HPL  

18 Rubber Mat Jyoti/DeepJyoti/Premier (ISI marked)  

19 Ammeter L&T/AE/C&S/ HPL  

20 Voltmeter L&T/AE/C&S/ HPL  

21 Fire Extinguishers ( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ 

Omex/Ceasefire/ Andex/Kalpex/Atasee  

22 Capacitor & Reactors/APFC Relay Epcos/ L&T/ Ducati/ ABB/ Siemens/ Schneider/ 

Havells  

23 XPLE insulated PVC sheathed Alum. / 

Copper conductor Armored/ Unarmored 

cable of 1.1 KV grade 

Finolex /KEI/Havells/Polycab  

24 Cable Glands double compression with 

Earthing links 

Baliga lighting/Comet/Cosmos/Dowells/ Gripwell  

25 Bimetallic Cable Lugs Comet/ Dowells (Biller India)/ Hax Brass (Copper 

Alloy India) / Jainson/ Action.  

26 MS /GI Cable tray, Raceways Pilco/ BEC/ Steelways/ Legrand/ Trueleader/ LS 

Power control/ R.P. Control/ RMCON/ AKG.  

27 Programmable logic controller (PLC) Seimens/ Allen Bradley/ L&T/ ABB  

 

 MAKE/BRAND OF DG SET 

Sl. No. Name of Items Brands 

01 Diesel operated generating engine Cummins India/Kirloskar /Mahindra/Tata  

02 Alternator Stamford/ Lerroy Sommer/ Kirloskar Electric/ 

Caterpillar/ Crompton  

03 DG set Canopy/Enclosure &AM F panel As per OEM/OEA of respective DG set manufacturer  

04 Alarm Annunciator Advani Oralikon/L&T/ Minilec  

 

 MAKE/BRAND OF FIRE FIGHTING EQUIPMENT: 

Sl. No. Name of Items Brands 

01 Forged steel fittings/ Flanges Metline Industries, Hawa Engineers, Reliable Pipes & Tubes, 

Rishabh Steel, Rolex Fittings, and Real Engineering/ 

Johnson Industries  

02 Y Type Strainer Audco/Sant/Leader/Zoloto/ Kirloskar  

03 Fire/Sprinkler pump/Terrace 

Fire Pump 

Kirloskar/KSB/ Grundfos/Crompton  

04 Electric Motor pump KSB/Kirloskar/Crompton  

05 Diesel Engine for Fire Pump Cummins India/Ashok Layland/ KOEL/Greaves  

06 Couplings (Type-Type) Lovejoy/Fenner/ Dunlop  

07 Anti Vibration Mountings Kanwal Industries Corporation/Dunlop/ GERB/Resistoflex  

08 Pressure Switch (ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell& 

Siemens  

09 Pressure Gauge (ISI Marked) H Guru / Fiebig/dwyer  

10 Double / Single Headed Landing 

Valve (ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Andex /Atasee/Kalpex/Padmini  

11 Male Female fire Hose Coupling 

(SS304) (ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ Padmini/Omex 

/Andex/Atasee/ /Kalpex/Padmini  

12 First Aid Hose Drum/Fire Hose 

Reels / Shut off Nozzle (Gunmetal 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Eversafe/Omex/Andex/Atasee/ /Kalpex/Padmini  
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/ ABS) (ISI Marked) 

13 SS304/Gun metal Branch Pipe 

&Nozzle (ISI Maked) 

Minimax/NewAge/ Safeguard/Lifeguard/ 

Omex/Andex/Atasee/ /Kalpex/Padmini  

14 Fireman Axe Minimax/NewAge/ Safeguard  

15 Water Flow Switch (FM/UL 

Listed) 

System Sensor/Rapid Control/Potter/Switzer  

16 Rust Preventive polymeric 4mm 

thick tape for pipes directly 

buried in ground pipe 

protection pypko at (AW4) 

Wrapping (ISI Marked) 

Pypcoat/Marphalt/Rustech/ Safex  

    17 Level Controller & Indicator 

(water) (ISI Marked) 

Autopump/Cirrus Engineering/ Techtrol  

18 Fire Brigade Inlet Connecetion 

(ISI Marked) 

Minimax/NewAge/ Safeguard/ 

Lifeguard/ Omex/Eversafe/Kalpex/Padmini  

19 Thermoplastic pipe for first Aid 

Hose Reel (ISI Marked) 

New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Eversafe/Atasee/Kalpex  

20 Fire Sealant Promat/Birla3M/ Hilti  

21 Overload Relays Schneider Electric/L&T/Seimens/ C&S/ABB/Havells  

22 power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/ 

C&S/BCH/Havells/HPL  

23 LED type indicating lamp/Push 

Button 

Schneider Electric/L&T/Seimens/ C&S/ABB  

24 LT jointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M or equivalent 

25 RRL Hosepipe (ISI Marked) NewAge/Safeguard/Lifeguard/ 

Padmini/Omex/Atasee/Kalpex  

26 Dry Battery Exide/HBL/Pulse/ Amco  

27 Battery Charger Statcon/CDC/AE/Expofyn/ thycon India  

28 Air Release Valve Rb/Tbs/Cimbrio/ Zoloto  

29 Analogue/Digital Measuring 

Instruments (Voltmeter/ 

Ammeter/ Energy meter/ 

KW/PE/ Multi-Function meter) 

AE/Rishabh/L&T/C&S/ Conzerve/HPL  

30 Cable glands & Lugs Comet/Dowells/HaxBrass(copperAlloy India)/Jainson/ 

Action  

31 Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion  

32 Sprinkler HD/Tyco/Reliable/ Wormald/Viking/Atasee  

33 Sprinkler Heads/Water Curtain 

Nozzle 

Tyco/Viking/Omex/Newage/ Lifeguard  

34 Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard  

35 Vibration Eliminator Resistoflex/DWaren /Kanwal  

36 Welding Electrodes Advani/ESAB/ L&T  

37 Deluge Valve Tyco/Viking/ HD  

38 Cast Iron Valve Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance  

39 Fire extinguisher 

(Portable/Wheeled) 

Atasee/Kalpex or equivalent 

40 Rubber hose for water suction 

and Discharge (ISI Marked) 

Padmini, Minimax/NewAge/ Ceasefire/ Padmini 

/Tyco/Superex  

 

 MAKE/BRAND OF FIRE ALARM SYSTEM: 

Sl. 

No. 

Name of Items Brands 
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01 Addressable Manual call box Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

02 Addressable type fault isolator Johnson control/Honeywell/Siemens/Bosch/ EST(Edward)  

03 Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

04 Addressable control modules 

for hooter 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

05 Addressable monitor module 

for flow switch 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

06 Addressable type fire alarm 

control panel 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

07 Network repeater panel Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

08 Addressable multi sensing fire 

detector (Combination of 

optical type smoke detector 

and ROR type 

heat detector) 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

09 Response Indicator Apollo/ Systemsensor/ Electroquip  

10 Addressable/conventional PA 

System 

Notifier/Johnsoncontrol/ Honeywell/ Siemens / Bosch / ASES 

(AgniSuraksha)  

11 Fire suppression system Notifier/ Johnsoncontrol/ Honeywell/ Siemens/ Bosch/ ASES 

(Agni Suraksha)/ Kalpex  

Note: - 

 Buyer/ estate officer shall ensure the preference and choice any brand as suggested above after award 

of tender. 

 The contractor shall remain fully responsible for quality, warranty, and performance of materials 

used, irrespective of approved brand. 

 In case the approved make/brand of any item is not available in the market, equivalent make/brand 

may be considered only after obtaining prior approval/sanction from the Competent Engineering 

Authority (CEA). 

Appendix-II 

CATEGORY B - BRAND OF ITEMS TO BE USED FOR T-III QUARTERS, LECTURE HALL FOR SO‟s/ 

JAWAN‟s, SO‟s MESS, SO‟s LINE , STP ETC. 

 MAKE/BRAND OF CIVIL ITEMS: 

Sl. No. Name of Items Brands recommended 

1.  Sanitary ware  Cera, Hindware , Jaquar, Somany  

2.  CP Bathroom fittings  Cera, Hindware , Jaquar, Somany  

3.  Flushing Cistern  Parryware, Cera, Hindware , Jaquar, Somany  

4.  Interior paint (at least 2 coats) Asian Apcolite emulsion or premium emulsion, Berger (Silk 

Breathe Easy), Nerolac (Impressions Sheen Carat) Indigo (Gold 

Series Emulsion),  

5.  Exterior paint (at least 2 coats) Nerolac (Excel No Dust Exterior), Berger (Weather coat long life 

10), Asian Apex exterior, Dulux Weather Protect  

6.  Lock/Latch Harrison, Godrej, Link Lock, Doorset  

7.  Flush door shutter (decorative 

or non-decorative) 

/laminates/pre-laminate 

particle board & plywood  

Pergo, Kitply, Nation-Plywood, Action TESA, Century 

 
 

8.  laminated sheets  Virgo, Merino Laminates, Century Starline, Greenlam  
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9.  SS Hardware fittings Harrison, Link, Godrej, Doorset  

10.  Water Storage Tank Vectus (ISI Marka), Plasto (ISI Marka), Supreme (ISI Marka), 

Prince (ISI Marka)  

11.  Cement (OPC/PPC) ACC, UltraTech Cement, Ambuja Cements, Shree  

12.  White cement Birla White, JK Cement, Pidilite  

13.  Wall putty Birla White, Asian Paints, JK Cement  

14.  Enamel paints Asian Paints, Berger Paints, Nerolac Paints  

15.  Wall primer Asian Paints, Berger Paints, Nerolac Paints  

16.  Iron primer Berger Paints, Asian Paints, Nerolac Paints  

17.  Damp/water proof material Dr. Fixit, CICCO, Asian Paints SmartCare  

18.  Structural steel section  Tata Steel, SAIL, APL Apollo, Jindal JSW or equivalent 

19.  Structural steel reinforcement 

(saria) 

Tata Steel, SAIL, APL Apollo, Jindal JSW  

20.  MS pipe & fittings TATA, SAIL, APL Apollo, Jindal JSW  

21.  Roofing sheet Tata DuraShine, Jindal JSW Shangreela or equivalent 

22.  PVC/uPVC/cPVC pipes & 

fittings 

Supreme Pipes, Astral Pipes, Finolex, Prince Pipes  

23.  PVC/uPVC/cPVC adhesive M-seal, Astral, APL Apollo, Plastochem  

24.  GI pipes & fittings Jindal JSW, Tata, APL Apollo  

25.  PTMT bathroom fittings Prayag, Vectus and Jindal JSW Plast  

26.  Looking mirror/glass/ 

Toughened glass 

Saint-Gobain, Modi Guard, ASAHI  

27.  SS Kitchen sink KOHLER, Jindal JSW, Silverline, Hindware, Cera  

28.  Epoxy mortar Pidilite, Sika, Astral Adhesives  

29.  Dash Fastener Bosch, Fisher, Hilti, DFL  

30.  Hydraulic door closer Hettich, Godrej, Häfele  

31.  Wooden door fittings Hettich, Godrej, Häfele  

32.  SS staircase railing & 

accessories 

Jindal JSW (304), Tata Steel , SAIL  

33.  Aluminum door/window 

Hardware 

Mangalam, Classic Hardima, Hindalco, Jindal  

34.  Aluminum Section Hindalco Industries, NALCO, Balco, Jindal  

35.  Hardware fittings Hettich, Godrej, Häfele or equivalent 

36.  Nut, bolts & screw Hettich, Godrej, Häfele  

37.  Ceramic Glazed/vitrified tiles Kajaria, Somany, Nitco, Spanza, johnson (Minimum size 1 feet by 

2 feet for walls and 2 feet by 2 feet for floor unless otherwise 

mentioned larger sizes) 

38.  Cement Concrete tile Kajaria, Somany, Nitco, Spanza, johnson  

39.  Chequered tiles Kajaria, Somany, Nitco, Spanza, johnson  

40.  Paver tiles Kajaria, Somany, Orient Bell, Nitco, Restone Industries, Spanza, 

johnson  

41.  Clay tiles for roof KPG Roofings, Jindal JSW Clay Roof Tiles, Tapco  

42.  Tile adhesive Pidilite Industries (Roff), Asian Paints (SmartCare), MYK 

LATICRETE  

43.  SWR pipe & fittings Supreme Industries, Astral Pipes, Prince Pipes, and Ashirvad 

Pipes  

44.  Gun metal valve/ Ball valve Zoloto, L&T Valves, Supreme Industries, Kohinoor  

45.  CI double flanged sluice/non-

return valve 

Kirloskar Brothers Ltd. (KBL) and L&T Valves or equivalent  

46.  CI Manhole cover BIC India (Bengal Iron Corporation India) and Crescent Foundry 

or equivalent 

47.  Fire check door JC Fire Door, Nitsui India, Adiba, and Trio  

48.  Fire check door accessories Dorset and Godrej Security Solutions, JC Fire Door Corporation or 

equivalent 

https://www.google.com/search?q=SAIL&sca_esv=a660b44055a2f0e3&sxsrf=AE3TifM7kqOLOu3w4YruyNOuslfjKNj-dA%3A1763652150628&ei=NjIfabaIJpGO4-EPzd-0wAI&ved=2ahUKEwif6am4hIGRAxVFwjgGHSWXHhMQgK4QegQIARAC&uact=5&oq=top+brand+of+SS+staircase+fittings+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiK3RvcCBicmFuZCBvZiBTUyBzdGFpcmNhc2UgZml0dGluZ3MgaW4gaW5kaWEyBRAhGKABSJKBAVDOK1jaSXABeAGQAQCYAacEoAH3JqoBCTItMy41LjMuMrgBA8gBAPgBAZgCBqAC6Q7CAgoQABiwAxjWBBhHwgIIECEYoAEYwwTCAgoQIRigARjDBBgKmAMAiAYBkAYIkgcJMS4wLjEuMy4xoAfTS7IHBzItMS4zLjG4B-IOwgcFMC40LjLIBw8&sclient=gws-wiz-serp&mstk=AUtExfAkesFEVNrMNW1a3ObXyDKGnPMyqWQnRA6cfelTfcPsEP0xh31EzU_zZ2UWBrFJmeZ5mmoyjrPqotyE8pvqRjX7Id1a-46NjHW1TIltcs3v2CkIlAEh4tlwDDSWCcNoGAXp0gXt3EQ77SQGObaTmZ9q6RBMmXomt4WVahQGESt90nMczY5_6lsXxEh70m1qBgOcghkuALHsUMPkqRd6YFdeQbu0y_cCFfNKIfopmtlZ8w_5IpRh41s2pYbOvUoZE-TqSWKOl7bTH3NTCqgY5dEh&csui=3
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49.  EPDM gasket Milan Rubber Industries, Fusion Polymers, Dirak India  

50.  Adhesive tape 3M, Pidilite Industries, Tesa  

51.  Gypsum ceiling board Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral  

52.  Gypsum ceiling tiles Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral  

53.  Calcium Silicate False ceiling  Ramco, Hilux, Aerolite  

54.  Stoneware pipe & Gully Trap  Navneet Ceramics, Singla Stonewares, Sorkhi Industries  

55.  Acoustic Panel Armstrong, Acoustic Board India, Tranquil Global  

56.  Glass reinforced concrete Gyproc, Asian GFRC or equivalent 

57.  UPVC Door/Window/ 

Ventilator 

Fenesta, Sintex, Aparna Venster, Encraft, Aluplast, Dimex  

58.  PVC door/window Fenesta, Sintex, Aparna Venster  

59.  Multigrade polycarbonate 

panel 

LEXAN, SUNLITE, GE Plastic  

60.  Hubless pipe & fittings BIC India, Neco Industries Limited, SKF  

61.  FRP door shutter & frame Jayraj Composite Industry, Astral Windows Pvt. Ltd., Durian  

62.  Super plasticizer Pidilite, Sika, Chembond  

63.  Curtain Carrier/Drapery rod Jindal JSW, Deco Window, MAC, Vista Levlor  

64.  Bio toilet Sintex, Organica Biotech, Tiger Toilet, D-plast  

65.  Bricks 1st Class bricks or equivalent 

66.  Water proof cement paint Asian Paints, Berger Paints, Nerolac Paints  

67.  Wooden flooring  Action tesa A4, Pergo A4, Greenlam A4, centuryply A4  

68.  AAC Block  
density (550–650 kg/m³) 

Ultratech AAC, Siporex / Xtralite, Renacon  

69.  WPC (Wood plastic composite) 

panel  

For (Wall panels, Door frames, 
partitions, Furniture panels, 

wardrobes, Louvers, Pergola, 

fencing, railing) 

Alstone, E3 Panels, Floresta, Century WPC, Greenplast / 

Greenpanel  

70.  RCC/Pre-cast KERB stone  UltraTech Precast, RMC Readymix Precast Units, KK Manhole & 

Kerb Stone, DuraCrete  

71.  Speed Breaker for internal 

roads 

Sterling Safety Systems, Alcolite, Reflecto Safety, 3M (for reflective 

strips)  

72.  MBBR media, Diffusers for STP XYLEM / Sanitaire, SSI Diffusers, Fine Bubble diffusers – REX 

Poly, Bio-Media – Wock-O-Media Dark Eye (D.S. Enterprises), 

Frontier  

73.  Barbed wire / Concertina coil Tata Wiron, Jindal Wire, Bharat Wire Mesh  

74.  Modular Rainwater Filter Kent RWH System, AquaRain Filter, Rainy Filters  

75.  FENCING MATERIALS (Chain 

link fence etc) 

Tata Wiron, Jindal Wire, Godrej Security Fencing, Bharat Wire 

Mesh, Birla Wire  

 

 MAKE/BRAND OF ELECTRICAL ITEMS: 

Sl. 

No. 

Name of Items Brands 

01 Fluorescent lights & fittings Philips, Havells, Crompton, Wipro  

02 LED lights Philips, Havells, Crompton, Wipro  

03 Wall bracket lights Philips, Havells, Crompton, Wipro  

04 MS conduit pipe BEC Conduits, APL Apollo Tubes, Precision Pipes, D-plast  

05 PVC conduit pipe Supreme (Heavy Duty), Prince (Heavy Duty), Astral (Heavy Duty)  

06 Electrical wire Havells, Finolex, Polycab  

07 Electrical armored/ unarmored 

Cable 

Havells (Fire retardant FR), Polycab (FR), Finolex (FR), KEI (FR)  

08 Modular/Non-modular switch, 

socket etc 

Schneider Electric, Legrand, Havells, L& T, Crabtree, Anchor 

Roma  

https://www.google.com/search?q=Singla+Stonewares&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAD
https://www.google.com/search?q=Sorkhi+Industries&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAE
https://www.google.com/search?q=Simta+Astrix&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifM7iHMsmhBW8w9M_hLR-BZsRqMZhw%3A1763822218262&ei=isohaePhD8WR4-EPoIOmwQ8&ved=2ahUKEwj3ja3g_oWRAxUbwjgGHeyaAEQQgK4QegQIARAG&uact=5&oq=top+brand+of+pvc+door+windows+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJnRvcCBicmFuZCBvZiBwdmMgZG9vciB3aW5kb3dzIGluIGluZGlhMgUQIRifBUjrGVDLB1jLB3ABeAGQAQCYAaACoAGkBKoBAzItMrgBA8gBAPgBAZgCA6ACtQTCAgoQABiwAxjWBBhHwgIIEAAYgAQYogSYAwCIBgGQBgiSBwUxLjAuMqAHxwiyBwMyLTK4B64EwgcFMC4xLjLIBwg&sclient=gws-wiz-serp&mstk=AUtExfDYvSMAdF_i-NFzGo16XgabgB7SvxEmlyTLg_rywPKT-GE22BYgVQu41Q40H2atVv96JntSN-3RXOG6GgKW6WdP--Kwt7qGKBAuDyH7uODucuc30N1cQjHZzIY5I52JVuwlS-WVg9ZFbechVAei1haWhPVEaLXiqPE-w1fwyfvKa2weoVQlSDcXj9ySPogH0KVcSO3w98QYgiWxTW7eoUSYDPSCxGgsxW1Kk2dQ3l1hPp3DwhUf7EczwtOAc6iIVCKxKVRu_4JTLAD83IfW886HLKxB_6_OyRPz1x_LzRSe7Q&csui=3
https://www.google.com/search?q=Simta+Astrix&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifM7iHMsmhBW8w9M_hLR-BZsRqMZhw%3A1763822218262&ei=isohaePhD8WR4-EPoIOmwQ8&ved=2ahUKEwj3ja3g_oWRAxUbwjgGHeyaAEQQgK4QegQIARAG&uact=5&oq=top+brand+of+pvc+door+windows+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJnRvcCBicmFuZCBvZiBwdmMgZG9vciB3aW5kb3dzIGluIGluZGlhMgUQIRifBUjrGVDLB1jLB3ABeAGQAQCYAaACoAGkBKoBAzItMrgBA8gBAPgBAZgCA6ACtQTCAgoQABiwAxjWBBhHwgIIEAAYgAQYogSYAwCIBgGQBgiSBwUxLjAuMqAHxwiyBwMyLTK4B64EwgcFMC4xLjLIBwg&sclient=gws-wiz-serp&mstk=AUtExfDYvSMAdF_i-NFzGo16XgabgB7SvxEmlyTLg_rywPKT-GE22BYgVQu41Q40H2atVv96JntSN-3RXOG6GgKW6WdP--Kwt7qGKBAuDyH7uODucuc30N1cQjHZzIY5I52JVuwlS-WVg9ZFbechVAei1haWhPVEaLXiqPE-w1fwyfvKa2weoVQlSDcXj9ySPogH0KVcSO3w98QYgiWxTW7eoUSYDPSCxGgsxW1Kk2dQ3l1hPp3DwhUf7EczwtOAc6iIVCKxKVRu_4JTLAD83IfW886HLKxB_6_OyRPz1x_LzRSe7Q&csui=3


          Contract Cell, SZ                                                                                                                                                      Page 35 of 73 

 

 

09 MCB/MCCB/RCCB etc Schneider Electric, Legrand, Havells, L& T  

10 Chage over switch Schneider Electric, Legrand, Havells, L& T  

11 Automatic Transfer Switch Siemens, L&T, Schneider, Havells  

12 Selector Switch & Toggle Switch Havells, Legrand, Schneider Electric  

13 Terminal block connector  Elmex, Connect well, WAGO  

14 Phenolic laminated 

sheets /Backlite sheet 

Hylem, Merino Laminates, Greenlam  

15 Cat-6/Cat-6A/ Cat-7 cable, Wires 

& Fibre optic 

D-Link, Havells or equivalent 

16 Ceiling/wall Fan/Exhaust fan Crompton, Havells, Orient, Usha  

17 Air conditioning Daikin, Voltas, LG, Mistubushi, Hitachi  

18 Geyser Jaquar, AO Smith, Havells, Bajaj  

19 LED post top light/ street light Philips, Havells, Wipro, Bajaj Electricals  

20 Pressure pumps Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

21 Submersible/Borewell pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

22  Sewerage Pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

 

 MAKE/BRAND OF SUB-STATION EQUIPMENT: 

Sl. 

No. 

Name of Items Brands 

01 LT Panel / Meter panel board/Outdoor 

Feeder Pillar/A PFC Panels / Bus Ducts. 

Larsen & Toubro (L&T), Accu-Panels 

Energy, Brilltech, Blue-Volt, VS Electricals, Infinite 

Automation, and Highvolt Tricolite Electrical 

Industries/ Havells/ Indoasian/ Engineers & 

Engineers  

0

2 

LT Panel / Meter panel board/Outdoor 

Feeder Phillar/ APFC Panels/Bus Ducts 

(PTTA Manufacturers) 

SHALABH (U.K)/HPL/Expert/Zeniya/Application 

control  

03 Air Insulated Rising Main C&S/L&T/Schneider/Legrand  

04 Sandwich type Bus Trucking C&S/L&T/Schneider/Legrand  

0

5 

Moulded Case Circuit Breaker 

(MCCB) Thermal release/ 

Microprocessor 

based(Ics=Icu=100%) 

Schneider Electric NSX series/ Legrand (DPX3)/ 

L&T(D-Sine)/ABB(TMax)/Seimens (VLseries)/ 

C&S(Winbreak-1/2)/Havells  

06 Power/Aux.contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ 

Siemens/ C&S/BCH/Havells  

07 Potential transformer/Current Transformer Automatic Electric/Gilbert & Maxwell/Matrix/ 

Precise/ L&T  

08 LED type indicating lamp/ Push Button Havells/Standard/Schneider 

Electric/L&T/Seimens/ C&S/ Indoasian  

09 Overload Relays Schneider Electric/L&T/ Seimens/ 

C&S/ABB/Havells  

1

0 

Conventional/Electronic Digital Meters 

(A/V/PF/Hz/KW/KWH) 

Conzerv/L&T/Secure/ AE/ C&S/HPL  

11 Timer Schneider Electric/Legrand/Hager/L&T/ABB/ 

Seimens/ C&S  

12 D.W. Corrugated HDPE pipe (ISI marked) Rex/Duraplast/ Triputi/Duraline/ CPE  

13 Transformer (oil/Dry type) Crompton/ABB/Schneider/ Voltamp  

14 HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS Power 

control/Consoul/Coronet (Coronet Engineers Pvt. 

Limited)  

15 HT Cable (ISI marked) CCI/KEI/Havells/Polycab/ 

Universal/Nicco/Paramount 

https://www.google.com/search?q=Elmex&sca_esv=55d2a26e7ed4668f&biw=1536&bih=730&sxsrf=AE3TifPofcea7Gn5UVgBPxVBzypTYohBLA%3A1763824846239&ei=ztQhaaGsDoeQ4-EPz8SfgQg&ved=2ahUKEwi9nPbsh4aRAxWx4zgGHXWjAOwQgK4QegQIARAC&uact=5&oq=top+brand+of+terminal+block+connector+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiLnRvcCBicmFuZCBvZiB0ZXJtaW5hbCBibG9jayBjb25uZWN0b3IgaW4gaW5kaWEyCBAhGKABGMMESOodUJAUWJAUcAF4AJABAJgBwgKgAcICqgEDMy0xuAEDyAEA-AEC-AEBmAICoALNAsICDhAAGIAEGLADGIYDGIoFwgILEAAYgAQYsAMYogSYAwCIBgGQBgiSBwUxLjMtMaAHmwKyBwMzLTG4B8cCwgcFMC4xLjHIBwY&sclient=gws-wiz-serp&mstk=AUtExfB8B1VmnEILpUkRLEDL0nD6YaURF26gIIW-A-ooyfvs7Ntx7WzJyBhB8lDLIgJ18SqilAs1-vymb_9zD9-sRzGtU7P_g5_lzwHtxyS1j6b1hREHWhqRiCeAMT_99HL6w30HEcTrNka8SnbuLX8mm72Ap65rZqTNiCVOlwk4JFhD0_WIo7dO9gOv3Mw0KLn22M4nkBp6g-CH5GmJpDXE7kbxG6YAEYLz4J0-bV9I-XT_4y8MJL3Vdq-U8tmHR1E4bkhjYDiF68nmF0wglRX3WwEd5lSZgI6Vd3h20n8XNjG-zQ&csui=3
https://www.google.com/search?sca_esv=ce0ce1db3a943257&sxsrf=AE3TifOawB6h1H2ZKFmdJTMDPYaRE8SGhQ%3A1763613179200&q=Havells&sa=X&ved=2ahUKEwi53cSI8_-QAxUNR2cHHUoUPF8QxccNegQIDxAB&mstk=AUtExfDrly-Xe43AgXmHinTmlSysiMBeXsXC-XANUuId2vT_lLVC-dCrBmC0uo7Dkpp2E9uqZznNfnZBCXK3Wnx0uIJ8jSOFbgx8gK37m6Bv8JWOYluby6epx_2fjc3-5QXhwNnigLFOJ_bGOmiCxR6gOHBmU3hOGOrqplizywFHaMumSzNoXdbd7tf3XvxJvxkKG25_khgxMBmhtUSH5GauKf0lPBWHqoVOv2mrIzO9m4ldPXp1_FGveH0CqODoO1r6qzlbx5sJEiGONTRQGWrDdjB9&csui=3
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cables/Gloster 

16 HT End Termination/Cable jointing Kit Reychem/Denson/CapSeal/Safekei/ 3M  

17 ACBs with Display Schneider Electric (MasterpactNW6.0A) / Legrand 

(DMX3MP4)/L&T(U-Power-OMEGA) 

/ABB(Emax)PR122/ Seimens (3WL- ETU45B) 

/C&S(WinMaster2.4.1) /Havells /HPL  

18 Rubber Mat Jyoti/DeepJyoti/Premier (ISI marked)  

19 Ammeter L&T/AE/C&S/ HPL  

20 Voltmeter L&T/AE/C&S/ HPL  

21 Fire Extinguishers ( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ 

Omex/Ceasefire/ Andex/Kalpex/Atasee  

22 Capacitor & Reactors/APFC Relay Epcos/ L&T/ Ducati/ ABB/ Siemens/ Schneider/ 

Havells  

23 XPLE insulated PVC sheathed Alum. / 

Copper conductor Armored/ Unarmored 

cable of 1.1 KV grade 

Finolex /KEI/Havells/Polycab  

24 Cable Glands double compression with 

Earthing links 

Baliga lighting/Comet/Cosmos/Dowells/ Gripwell  

25 Bimetallic Cable Lugs Comet/ Dowells (Biller India)/ Hax Brass (Copper 

Alloy India) / Jainson/ Action 

26 MS /GI Cable tray, Raceways Pilco/ BEC/ Steelways/ Legrand/ Trueleader/ LS 

Power control/ R.P. Control/ RMCON/ AKG 

27 Programmable logic controller (PLC) Seimens/ Allen Bradley/ L&T/ ABB  

 

 MAKE/BRAND OF DG SET 

Sl. No. Name of Items Brands 

01 Diesel operated generating engine Cummins India/Kirloskar /Mahindra/Tata  

02 Alternator Stamford/ Lerroy Sommer/ Kirloskar Electric/ Caterpillar/ 

Crompton  

03 DG set Canopy/Enclosure &AM F 

panel 

As per OEM/OEA of respective DG set manufacturer or 

equivalent 

04 Alarm Annunciator Advani Oralikon/L&T/ Minilec  

 

 MAKE/BRAND OF FIRE FIGHTING EQUIPMENT: 

Sl. No. Name of Items Brands 

01 Forged steel fittings/ Flanges Metline Industries, Hawa Engineers, Reliable Pipes & Tubes, 

Rishabh Steel, Rolex Fittings, and Real Engineering/ 

Johnson Industries  

02 Y Type Strainer Audco/Sant/Leader/Zoloto/ Kirloskar  

03 Fire/Sprinkler pump/Terrace 

Fire Pump 

Kirloskar/KSB/ Grundfos/Crompton  

04 Electric Motor pump KSB/Kirloskar/Crompton  

05 Diesel Engine for Fire Pump Cummins India/Ashok Layland/ KOEL/Greaves  

06 Couplings (Type-Type) Lovejoy/Fenner/ Dunlop  

07 Anti Vibration Mountings Kanwal Industries Corporation/Dunlop/ GERB/Resistoflex  

08 Pressure Switch (ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell& 

Siemens  

09 Pressure Gauge (ISI Marked) H Guru/ Fiebig/dwyer  
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10 Double / Single Headed Landing 

Valve (ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/Padmini 

/Omex/Andex/ Atasee/ Kalpex/Padmini  

11 Male Female fire Hose Coupling 

(SS304) (ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Andex/Atasee/ /Kalpex/Padmini  

12 First Aid Hose Drum/Fire Hose 

Reels / Shut off Nozzle (Gunmetal 

/ ABS) (ISI Marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Eversafe/Omex/Andex/Atasee/ /Kalpex/Padmini  

13 SS304/Gun metal Branch Pipe 

&Nozzle (ISI Maked) 

Minimax/NewAge/ Safeguard/Lifeguard/ 

Omex/Andex/Atasee/ /Kalpex/Padmini  

14 Fireman Axe Minimax/NewAge/ Safeguard  

15 Water Flow Switch (FM/UL 

Listed) 

System Sensor/Rapid Control/Potter/Switzer  

16 Rust Preventive polymeric 4mm 

thick tape for pipes directly 

buried in ground pipe 

protection pypko at (AW4) 

Wrapping (ISI Marked) 

Pypcoat/Marphalt/Rustech/ Safex  

    17 Level Controller & Indicator 

(water) (ISI Marked) 

Autopump/Cirrus Engineering/ Techtrol  

18 Fire Brigade Inlet Connection 

(ISI Marked) 

Minimax/NewAge/ Safeguard/ 

Lifeguard/ Omex/Eversafe/Kalpex/Padmini  

19 Thermoplastic pipe for first Aid 

Hose Reel (ISI Marked) 

New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Eversafe/Atasee/Kalpex  

20 Fire Sealant Promat/Birla3M/ Hilti  

21 Overload Relays Schneider Electric/L&T/Seimens/ C&S/ABB/Havells  

22 power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/ 

C&S/BCH/Havells/HPL  

23 LED type indicating lamp/Push 

Button 

Schneider Electric/L&T/Seimens/ C&S/ABB  

24 LT jointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M  

25 RRL Hosepipe (ISI Marked) NewAge/Safeguard/Lifeguard/ 

Padmini/Omex/Atasee/Kalpex  

26 Dry Battery Exide/HBL/Pulse/ Amco  

27 Battery Charger Statcon/CDC/AE/Expofyn/ thycon India  

28 Air Release Valve Rb/Tbs/Cimbrio/ Zoloto  

29 Analogue/Digital Measuring 

Instruments (Voltmeter/ 

Ammeter/Energy meter/ 

KW/PE/ Multi-Function meter) 

AE/Rishabh/L&T/C&S/ Conzerve/HPL  

30 Cable glands & Lugs Comet/Dowells/HaxBrass(copperAlloy India)/Jainson/ 

Action  

31 Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion  

32 Sprinkler HD/Tyco/Reliable/ Wormald/Viking/Atasee  

33 Sprinkler Heads/Water Curtain 

Nozzle 

Tyco/Viking/Omex/Newage/ Lifeguard  

34 Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard  

35 Vibration Eliminator Resistoflex/DWaren /Kanwal  

36 Welding Electrodes Advani/ESAB/ L&T  

37 Deluge Valve Tyco/Viking/ HD  

38 Cast Iron Valve Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance  

39 Fire extinguisher 

(Portable/Wheeled) 

Atasee/Kalpex or equivalent 
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40 Rubber hose for water suction 

and Discharge (ISI Marked) 

Padmini, Minimax/NewAge/ Ceasefire/ Padmini 

/Tyco/Superex  

 

 MAKE/BRAND OF FIRE ALARM SYSTEM: 

Sl. 

No. 

Name of Items Brands 

01 Addressable Manual call box Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

02 Addressable type fault isolator Johnson control/Honeywell/Siemens/Bosch/ EST(Edward)  

03 Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

04 Addressable control modules 

for hooter 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

05 Addressable monitor module 

for flow switch 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

06 Addressable type fire alarm 

control panel 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

07 Network repeater panel Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

08 Addressable multi sensing fire 

detector (Combination of 

optical type smoke detector 

and ROR type 

heat detector) 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

09 Response Indicator Apollo/ Systemsensor/ Electroquip  

10 Addressable/conventional PA 

System 

Notifier/Johnsoncontrol/ Honeywell/ Siemens / Bosch / ASES 

(AgniSuraksha)  

11 Fire suppression system Notifier/ Johnsoncontrol/ Honeywell/ Siemens/ Bosch/ ASES 

(Agni Suraksha)/ Kalpex  

Note: - 

 Buyer/ estate officer shall ensure the preference and choice any brand as suggested above after award 

of tender. 

 The contractor shall remain fully responsible for quality, warranty, and performance of materials 

used, irrespective of approved brand. 

 In case the approved make/brand of any item is not available in the market, equivalent make/brand 

may be considered only after obtaining prior approval/sanction from the Competent Engineering 

Authority (CEA). 

Appendix III 

CATEGORY C- BRAND OF ITEMS TO BE USED FOR T-II & T-I QUARTERS, RECREATION HALL, 

JAWAN‟S BARRACKS, TOWER MOCHA‟s, PARADE GROUND, FIRING RANGE, 

QUARTER GUARD ETC   

 MAKE/BRAND OF CIVIL ITEMS: 

Sl. 

No. 

Name of Items Brands recommended 

1.  Sanitary ware  Cera, Hindware, Parryware, Somany  

2.  CP Bathroom fittings  Cera, Hindware, Parryware, Somany  

3.  Flushing Cistern  Cera, Parryware, Hindware, Somany  

4.  Interior paint (at least 2 

coats) 

Asian Paints (Tractor Emulsion or premium emulsion), Nerolac 

(Beauty Gold Emulsion), Indigo Bronze Series Interior 

Emulsion,, Burger Emulsion  
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5.  Exterior paint (at least 2 

coats) 

Asian Paints (Ace Exterior Emulsion), Berger (Weather coat 

smooth/ long life 10), Dulux Promise  

6.  Lock/Latch Harrison, Godrej, Link Lock  

7.  Flush door shutter 

(decorative or non-

decorative) /laminates/pre-

laminate particle board & 

plywood  

Kitply, Nation-Plywood, Mayur Ply  
 

 

8.  laminated sheets  Virgo, Century, Starline  

9.  SS Hardware fittngs Harrison, Link, Ebco  

10.  Water Storage Tank Plasto (ISI Marka), Supreme (ISI Marka) , Prince (ISI Marka)  

11.  Cement (OPC/PPC) ACC, UltraTech Cement, Ambuja Cements, Shree  

12.  White cement Birla White, JK Cement, Pidilite  

13.  Wall putty Birla White, Asian Paints, JK Cement  

14.  Enamel paints Asian Paints, Berger Paints, Nerolac Paints  

15.  Wall primer Asian Paints, Berger Paints, Nerolac Paints  

16.  Iron primer Berger Paints, Asian Paints, Nerolac Paints  

17.  Damp/water proof material Dr. Fixit, CICCO, Asian Paints SmartCare  

18.  Structural steel section  Tata Steel, SAIL, APL Apollo, Jindal JSW  

19.  Structural steel 

reinforcement (saria) 

Tata Steel, SAIL, APL Apollo, Jindal JSW  

20.  MS pipe & fittings TATA, SAIL, APL Apollo, Jindal JSW  

21.  Roofing sheet Tata DuraShine, Jindal JSW Shangreela  or equivalent 

22.  PVC/uPVC/cPVC pipes & 

fittings 

Supreme Pipes, Astral Pipes, Finolex, Prince Pipes  

23.  PVC/uPVC/cPVC adhesive M-seal, Astral, APL Apollo, Plastochem  

24.  GI pipes & fittings Jindal JSW, Tata, APL Apollo  

25.  PTMT bathroom fittings Prayag, Vectus and Jindal JSW Plast  

26.  Looking mirror/glass/ 

Toughened glass 

Saint-Gobain, Modi Guard, ASAHI  

27.  SS Kitchen sink Parryware, Hindware, Cera  

28.  Epoxy mortar Pidilite, Sika, Astral Adhesives  

29.  Dash Fastener Bosch, Fisher, Hilti, DFL  

30.  Hydraulic door closer Hettich, Godrej, Häfele  

31.  Wooden door fittings Hettich, Godrej, Häfele  

32.  SS staircase railing & 

accessories 

Jindal JSW (304), Tata Steel , SAIL  

33.  Aluminum door/window 

Hardware 

Mangalam, Classic Hardima, Hindalco, Jindal  

34.  Aluminum Section Hindalco Industries, NALCO, Balco, Jindal  

35.  Hardware fittings Hettich, Godrej, Häfele  

36.  Nut, bolts & screw Hettich, Godrej, Häfele  

37.  Ceramic Glazed/vitrified 

tiles 

Kajaria, Somany, Nitco, Spanza, johnson (Minimum size 1 feet 

by 2 feet for walls and 2 feet by 2 feet for floor unless 

otherwise mentioned larger sizes) 

38.  Cement Concrete tile Kajaria, Somany, Nitco, Spanza, johnson  

39.  Chequered tiles Kajaria, Somany, Nitco, Spanza, johnson  

40.  Paver tiles Kajaria, Somany, Orient Bell, Nitco, Restone Industries, 

Spanza, johnson  

41.  Clay tiles for roof KPG Roofings, Jindal JSW Clay Roof Tiles, Tapco  

42.  Tile adhesive Pidilite Industries (Roff), Asian Paints (SmartCare), MYK 

LATICRETE  

43.  SWR pipe & fittings Supreme Industries, Astral Pipes, Prince Pipes, and Ashirvad 

Pipes  

44.  Gun metal valve/ Ball valve Zoloto, L&T Valves, Supreme Industries, Kohinoor  

45.  CI double flanged Kirloskar Brothers Ltd. (KBL) and L&T Valves or equivalent  

https://www.google.com/search?q=SAIL&sca_esv=a660b44055a2f0e3&sxsrf=AE3TifM7kqOLOu3w4YruyNOuslfjKNj-dA%3A1763652150628&ei=NjIfabaIJpGO4-EPzd-0wAI&ved=2ahUKEwif6am4hIGRAxVFwjgGHSWXHhMQgK4QegQIARAC&uact=5&oq=top+brand+of+SS+staircase+fittings+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiK3RvcCBicmFuZCBvZiBTUyBzdGFpcmNhc2UgZml0dGluZ3MgaW4gaW5kaWEyBRAhGKABSJKBAVDOK1jaSXABeAGQAQCYAacEoAH3JqoBCTItMy41LjMuMrgBA8gBAPgBAZgCBqAC6Q7CAgoQABiwAxjWBBhHwgIIECEYoAEYwwTCAgoQIRigARjDBBgKmAMAiAYBkAYIkgcJMS4wLjEuMy4xoAfTS7IHBzItMS4zLjG4B-IOwgcFMC40LjLIBw8&sclient=gws-wiz-serp&mstk=AUtExfAkesFEVNrMNW1a3ObXyDKGnPMyqWQnRA6cfelTfcPsEP0xh31EzU_zZ2UWBrFJmeZ5mmoyjrPqotyE8pvqRjX7Id1a-46NjHW1TIltcs3v2CkIlAEh4tlwDDSWCcNoGAXp0gXt3EQ77SQGObaTmZ9q6RBMmXomt4WVahQGESt90nMczY5_6lsXxEh70m1qBgOcghkuALHsUMPkqRd6YFdeQbu0y_cCFfNKIfopmtlZ8w_5IpRh41s2pYbOvUoZE-TqSWKOl7bTH3NTCqgY5dEh&csui=3
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sluice/non-return valve 

46.  CI Manhole cover BIC India (Bengal Iron Corporation India) and Crescent 

Foundry or equivalent 

47.  Fire check door JC Fire Door, Nitsui India, Adiba, and Trio  

48.  Fire check door accessories Dorset and Godrej Security Solutions, JC Fire Door 

Corporation or equivalent 

49.  EPDM gasket Milan Rubber Industries, Fusion Polymers, Dirak India  

50.  Adhesive tape 3M, Pidilite Industries, Tesa  

51.  Gypsum ceiling board Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral  

52.  Gypsum ceiling tiles Gyproc (by Saint-Gobain), Armstrong, Knauf, Boral  

53.  Calcium Silicate False 

ceiling 

 Ramco, Hilux, Aerolite  

54.  Stoneware pipe & Gully 

Trap 

 Navneet Ceramics, Singla Stonewares, Sorkhi Industries  

55.  Acoustic Panel Armstrong, Acoustic Board India, Tranquil Global  

56.  Glass reinforced concrete Gyproc, Asian GFRC or equivalent 

57.  UPVC Door/Window/ 

Ventilator 

Fenesta, Sintex, Aparna Venster, Encraft, Aluplast, Dimex  

58.  PVC door/window Fenesta, Sintex, Aparna Venster  

59.  Multigrade polycarbonate 

panel 

LEXAN, SUNLITE, GE Plastic  

60.  Hubless pipe & fittings BIC India, Neco Industries Limited, SKF  

61.  FRP door shutter & frame Jayraj Composite Industry, Astral Windows Pvt. Ltd., Durian  

62.  Super plasticizer Pidilite, Sika, Chembond  

63.  Curtain Carrier/Drapery 

rod 

Jindal JSW, Deco Window, MAC, Vista Levlor  

64.  Bio toilet Sintex, Organica Biotech, Tiger Toilet, D-plast  

65.  Bricks 1st Class bricks or equivalent 

66.  Water proof cement paint Asian Paints, Berger Paints, Nerolac Paints  

67.  Wooden flooring  Action tesa A4, Pergo A4, Greenlam A4, centuryply A4  

68.  AAC Block density (550–
650 kg/m³) 

Ultratech AAC, Siporex / Xtralite, Renacon  

 

69.  WPC (Wood plastic 

composite) panel  

For (Wall panels, Door 

frames, partitions, 

Furniture panels, 
wardrobes, Louvers, 

Pergola, fencing, railing) 

Alstone, E3 Panels, Floresta, Century WPC, Greenplast / 

Greenpanel  

70.  RCC/Pre-cast KERB stone  UltraTech Precast, RMC Readymix Precast Units, KK Manhole 

& Kerb Stone, DuraCrete  

71.  Speed Breaker for internal 

roads 

Sterling Safety Systems, Alcolite, Reflecto Safety, 3M (for 

reflective strips)  

72.  MBBR media, Diffusers for 

STP 

XYLEM / Sanitaire, SSI Diffusers, Fine Bubble diffusers – REX 

Poly, Bio-Media – Wock-O-Media Dark Eye (D.S. Enterprises), 

Frontier  

73.  Barbed wire / Concertina 

coil 

Tata Wiron, Jindal Wire, Bharat Wire Mesh  

74.  Modular Rainwater Filter Kent RWH System, AquaRain Filter, Rainy Filters  

75.  FENCING MATERIALS 

(Chain link fence etc) 

Tata Wiron, Jindal Wire, Godrej Security Fencing, Bharat Wire 

Mesh, Birla Wire  

 

 MAKE/BRAND OF ELECTRICAL ITEMS: 

Sl. Name of Items Brands 

https://www.google.com/search?q=Nitsui+India&sca_esv=b8d5170de5abb6db&sxsrf=AE3TifO4s9SEPc4jrRDkCtXvlMrLQnjtMw%3A1763785598677&ei=fjshafSHKYWUseMP7Ye_mQY&ved=2ahUKEwjA8Mz394SRAxXERWwGHTSNA-QQgK4QegQIARAC&uact=5&oq=top+brand+of+fire+check+door+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJXRvcCBicmFuZCBvZiBmaXJlIGNoZWNrIGRvb3IgaW4gaW5kaWEyCBAhGKABGMMEMggQIRigARjDBEj1PFDpCVjXKnABeAGQAQCYAbkDoAGYJqoBBzItNy41LjO4AQPIAQD4AQGYAgagArgKwgIKEAAYsAMY1gQYR8ICCBAAGAcYCBgewgILEAAYgAQYhgMYigXCAggQABiABBiiBMICChAhGKABGMMEGAqYAwCIBgGQBgiSBwUxLjAuNaAH-UyyBwMyLTW4B7EKwgcFMC40LjLIBxI&sclient=gws-wiz-serp&mstk=AUtExfC5KgjmgVYkPvOe7GJeFLxVxsMWh0SkQY1Oq_BP5d5KnYgU80gprkQ5i2VL-yolHEmFBqSY3zsmoD-fWDPgfkEytpib2g0cEudbb8V-JhV68PdzJKuKztA-btiIJDseAbpzbP8AdzyGSgtjWZjwH_l3FXmGEP85jyhXIofK7BgfX7IdTdD6lMzu0aQ6n9qJPifz9c6M6gpLt_ok_mqcMjPXIdsoAGPybXciLlLQzP81mnJJio5iPcsEd858A08vOsTUEA5oayoQgNiRscUnLbiDx0le8cNXBFhZ_i4Bwgfpsw&csui=3
https://www.google.com/search?q=Ramco+Hilux&oq=Top+brand+Calcium+Silicate+False+ceiling+in+india&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRiPAjIHCAMQIRiPAtIBCTI5ODI5ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfDPzBAqtSy435dk6ECdWuSrlXiTu-Kg7-Qsl-mMjGgfyIENgBXsL7ShLuuqwh6NLrlVbH0eHK5jI3hvWiWi1anH3x-MRmHH7g1qQbcDlvontJY50u-9hz4mopfI9NsQmW6cey3X-lesuyFC3PmrgqUx01JnrYyOUxrtTPXs31ygGl-cLo3YyEEbH9-Ri59nWAsHqcchnlqXjKZ-BcUixnJ2_WGMSischvlUQBT18vo0JQI5rtjUgQexQis48fSd150Z0l72vy6Rr5i1bgW8VVOv&csui=3&ved=2ahUKEwiVt9rC-4WRAxVOTmwGHbRrDMEQgK4QegQIARAE
https://www.google.com/search?q=Aerolite&oq=Top+brand+Calcium+Silicate+False+ceiling+in+india&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRiPAjIHCAMQIRiPAtIBCTI5ODI5ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfDPzBAqtSy435dk6ECdWuSrlXiTu-Kg7-Qsl-mMjGgfyIENgBXsL7ShLuuqwh6NLrlVbH0eHK5jI3hvWiWi1anH3x-MRmHH7g1qQbcDlvontJY50u-9hz4mopfI9NsQmW6cey3X-lesuyFC3PmrgqUx01JnrYyOUxrtTPXs31ygGl-cLo3YyEEbH9-Ri59nWAsHqcchnlqXjKZ-BcUixnJ2_WGMSischvlUQBT18vo0JQI5rtjUgQexQis48fSd150Z0l72vy6Rr5i1bgW8VVOv&csui=3&ved=2ahUKEwiVt9rC-4WRAxVOTmwGHbRrDMEQgK4QegQIARAF
https://www.google.com/search?q=Navneet+Ceramics&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAC
https://www.google.com/search?q=Singla+Stonewares&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAD
https://www.google.com/search?q=Sorkhi+Industries&oq=Top+brand+of+stoneware+pipe+in+India&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRiPAjIHCAIQIRiPAtIBCTIzODI1ajBqN6gCALACAA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCB34gjZBKiqvMvO8dkzaodfZaG__iotdwAcPKv18Vwn-aGQnkzZiA5ahf1hpjlURS3uf17eOUf_HYZzwKbm8I5M2NDRdE1mG0oNGHcPpu8YaCdfjwWULUdr5GiHSINW-gTr0SvmxZRbO938dQv7st3GZvqlB76M68pIBXFVEuHQ70&csui=3&ved=2ahUKEwiSl4-z-4WRAxU1ZyoJHaU_ON8QgK4QegQIARAE
https://www.google.com/search?q=Asian+GFRC&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifP3vCceCrazsmc5xLif6Yt063ttew%3A1763821728544&ei=oMghaYaEIb--juMPws2B-Q8&ved=2ahUKEwjzwNKt_YWRAxWtd2wGHRpLJaIQgK4QegQIARAC&uact=5&oq=Top+brand+of+glass+reinforced+concrete+in+India&gs_lp=Egxnd3Mtd2l6LXNlcnAiL1RvcCBicmFuZCBvZiBnbGFzcyByZWluZm9yY2VkIGNvbmNyZXRlIGluIEluZGlhMgUQIRifBUjLQ1DKIFjUMHACeAGQAQCYAcgCoAHCCKoBBzAuMS4yLjG4AQPIAQD4AQL4AQGYAgWgAsEGwgIKEAAYsAMY1gQYR8ICChAhGKABGMMEGArCAggQABiiBBiJBcICCBAAGIAEGKIEmAMAiAYBkAYIkgcHMi4xLjEuMaAH5RCyBwcwLjEuMS4xuAezBsIHBTAuMi4zyAcQ&sclient=gws-wiz-serp&mstk=AUtExfDdW0R4h4UnAUgRLGtB_AZn1rcUyxhhr4fzme8uOWJVF6o6aj8u3zXebMZdmfehG9OGRYbkHFzkFmXGJ_ojpSNyz0nIg9pzv3-GqKKQDAm2xQLXAPHC6oGhopru4drKj-Vki96XHAb5jQ514eWBqUgMAfoPsNAqZQUE-5KXrrs8fMRANaOaZu3p5XFZWoLDjhhGfA86NLZt59eOJUNhCj5Sq8sAl9qsjHCSA6gRe84IDHhcxItl0ceKiRcyaBtozIO-zK7yi5Pnn7OKo1t_i50huMmk0sD8J3DqIaBAHitqXQ&csui=3
https://www.google.com/search?q=Simta+Astrix&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifM7iHMsmhBW8w9M_hLR-BZsRqMZhw%3A1763822218262&ei=isohaePhD8WR4-EPoIOmwQ8&ved=2ahUKEwj3ja3g_oWRAxUbwjgGHeyaAEQQgK4QegQIARAG&uact=5&oq=top+brand+of+pvc+door+windows+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJnRvcCBicmFuZCBvZiBwdmMgZG9vciB3aW5kb3dzIGluIGluZGlhMgUQIRifBUjrGVDLB1jLB3ABeAGQAQCYAaACoAGkBKoBAzItMrgBA8gBAPgBAZgCA6ACtQTCAgoQABiwAxjWBBhHwgIIEAAYgAQYogSYAwCIBgGQBgiSBwUxLjAuMqAHxwiyBwMyLTK4B64EwgcFMC4xLjLIBwg&sclient=gws-wiz-serp&mstk=AUtExfDYvSMAdF_i-NFzGo16XgabgB7SvxEmlyTLg_rywPKT-GE22BYgVQu41Q40H2atVv96JntSN-3RXOG6GgKW6WdP--Kwt7qGKBAuDyH7uODucuc30N1cQjHZzIY5I52JVuwlS-WVg9ZFbechVAei1haWhPVEaLXiqPE-w1fwyfvKa2weoVQlSDcXj9ySPogH0KVcSO3w98QYgiWxTW7eoUSYDPSCxGgsxW1Kk2dQ3l1hPp3DwhUf7EczwtOAc6iIVCKxKVRu_4JTLAD83IfW886HLKxB_6_OyRPz1x_LzRSe7Q&csui=3
https://www.google.com/search?q=Simta+Astrix&sca_esv=55d2a26e7ed4668f&sxsrf=AE3TifM7iHMsmhBW8w9M_hLR-BZsRqMZhw%3A1763822218262&ei=isohaePhD8WR4-EPoIOmwQ8&ved=2ahUKEwj3ja3g_oWRAxUbwjgGHeyaAEQQgK4QegQIARAG&uact=5&oq=top+brand+of+pvc+door+windows+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiJnRvcCBicmFuZCBvZiBwdmMgZG9vciB3aW5kb3dzIGluIGluZGlhMgUQIRifBUjrGVDLB1jLB3ABeAGQAQCYAaACoAGkBKoBAzItMrgBA8gBAPgBAZgCA6ACtQTCAgoQABiwAxjWBBhHwgIIEAAYgAQYogSYAwCIBgGQBgiSBwUxLjAuMqAHxwiyBwMyLTK4B64EwgcFMC4xLjLIBwg&sclient=gws-wiz-serp&mstk=AUtExfDYvSMAdF_i-NFzGo16XgabgB7SvxEmlyTLg_rywPKT-GE22BYgVQu41Q40H2atVv96JntSN-3RXOG6GgKW6WdP--Kwt7qGKBAuDyH7uODucuc30N1cQjHZzIY5I52JVuwlS-WVg9ZFbechVAei1haWhPVEaLXiqPE-w1fwyfvKa2weoVQlSDcXj9ySPogH0KVcSO3w98QYgiWxTW7eoUSYDPSCxGgsxW1Kk2dQ3l1hPp3DwhUf7EczwtOAc6iIVCKxKVRu_4JTLAD83IfW886HLKxB_6_OyRPz1x_LzRSe7Q&csui=3
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No. 

01 Fluorescent lights & fittings Philips, Havells, Crompton, Wipro  

02 LED lights Philips, Havells, Crompton, Wipro  

03 Wall bracket lights Philips, Havells, Crompton, Wipro  

04 MS conduit pipe BEC Conduits, APL Apollo Tubes, Precision Pipes, D-plast  

05 PVC conduit pipe Supreme (Heavy Duty), Prince (Heavy Duty), Astral (Heavy 

Duty)  

06 Electrical wire Havells, Finolex, Polycab  

07 Electrical armored/ unarmored 

Cable 

Havells (Fire retardant FR), Polycab (FR), Finolex (FR), KEI 

(FR)  

08 Modular/Non-modular switch, 

socket etc 

Schneider Electric, Legrand, Havells, L& T, Crabtree, Anchor 

Roma  

09 MCB/MCCB/RCCB etc Schneider Electric, Legrand, Havells, L& T  

10 Chage over switch Schneider Electric, Legrand, Havells, L& T  

11 Automatic Transfer Switch Siemens, L&T, Schneider, Havells  

12 Selector Switch & Toggle 

Switch 

Havells, Legrand, Schneider Electric  

13 Terminal block connector  Elmex, Connect well, WAGO  

14 Phenolic laminated 

sheets /Backlite sheet 

Hylem, Merino Laminates, Greenlam  

15 Cat-6/Cat-6A/ Cat-7 cable, 

Wires & Fibre optic 

D-Link, Havells or equivalent 

16 Ceiling/wall Fan/Exhaust fan Crompton, Havells, Orient, Usha  

17 Air conditioning Daikin, Voltas, LG, Mistubushi, Hitachi  

18 Geyser Jaquar, AO Smith, Havells, Bajaj  

19 LED post top light/ street light Philips, Havells, Wipro, Bajaj Electricals  

20 Pressure pumps Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

21 Submersible/Borewell pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

22  Sewerage Pump Kirloskar, Crompton, Grundfos, Wilo CRI, Texmo  

 

 MAKE/BRAND OF SUB-STATION EQUIPMENT: 

Sl. 

No. 

Name of Items Brands 

01 LT Panel / Meter panel board/Outdoor 

Feeder Pillar/A PFC Panels / Bus 

Ducts. 

Larsen & Toubro (L&T), Accu-Panels 

Energy, Brilltech, Blue-Volt, VS 

Electricals, Infinite Automation, and Highvolt 

Tricolite Electrical Industries/ Havells/ 

Indoasian/ Engineers & Engineers  

02 LT Panel / Meter panel board/Outdoor 

Feeder Phillar/ APFC Panels/Bus 

Ducts (PTTA Manufacturers) 

SHALABH (U.K)/HPL/Expert/Zeniya/Application 

control  

03 Air Insulated Rising Main C&S/L&T/Schneider/Legrand  

04 Sandwich type Bus Trucking C&S/L&T/Schneider/Legrand  

05 Moulded Case Circuit Breaker (MCCB) 

Thermal release/ Microprocessor 

based(Ics=Icu=100%) 

Schneider Electric NSX series/ Legrand (DPX3)/ 

L&T(D-Sine)/ABB(TMax)/Seimens (VLseries)/ 

C&S(Winbreak-1/2)/Havells  

06 Power/Aux.contactor3/4 pole Schneider 

Electric/Legrand/Hager/L&T/Siemens/ 

C&S/BCH/ Havells  

07 Potential transformer/Current 

Transformer 

Automatic Electric/Gilbert & Maxwell/Matrix/ 

Precise/ L&T  

08 LED type indicating lamp/ Push 

Button 

Havells/Standard/Schneider 

Electric/L&T/Seimens/ C&S/ Indoasian  

https://www.google.com/search?q=Elmex&sca_esv=55d2a26e7ed4668f&biw=1536&bih=730&sxsrf=AE3TifPofcea7Gn5UVgBPxVBzypTYohBLA%3A1763824846239&ei=ztQhaaGsDoeQ4-EPz8SfgQg&ved=2ahUKEwi9nPbsh4aRAxWx4zgGHXWjAOwQgK4QegQIARAC&uact=5&oq=top+brand+of+terminal+block+connector+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiLnRvcCBicmFuZCBvZiB0ZXJtaW5hbCBibG9jayBjb25uZWN0b3IgaW4gaW5kaWEyCBAhGKABGMMESOodUJAUWJAUcAF4AJABAJgBwgKgAcICqgEDMy0xuAEDyAEA-AEC-AEBmAICoALNAsICDhAAGIAEGLADGIYDGIoFwgILEAAYgAQYsAMYogSYAwCIBgGQBgiSBwUxLjMtMaAHmwKyBwMzLTG4B8cCwgcFMC4xLjHIBwY&sclient=gws-wiz-serp&mstk=AUtExfB8B1VmnEILpUkRLEDL0nD6YaURF26gIIW-A-ooyfvs7Ntx7WzJyBhB8lDLIgJ18SqilAs1-vymb_9zD9-sRzGtU7P_g5_lzwHtxyS1j6b1hREHWhqRiCeAMT_99HL6w30HEcTrNka8SnbuLX8mm72Ap65rZqTNiCVOlwk4JFhD0_WIo7dO9gOv3Mw0KLn22M4nkBp6g-CH5GmJpDXE7kbxG6YAEYLz4J0-bV9I-XT_4y8MJL3Vdq-U8tmHR1E4bkhjYDiF68nmF0wglRX3WwEd5lSZgI6Vd3h20n8XNjG-zQ&csui=3
https://www.google.com/search?q=Connectwell&sca_esv=55d2a26e7ed4668f&biw=1536&bih=730&sxsrf=AE3TifPofcea7Gn5UVgBPxVBzypTYohBLA%3A1763824846239&ei=ztQhaaGsDoeQ4-EPz8SfgQg&ved=2ahUKEwi9nPbsh4aRAxWx4zgGHXWjAOwQgK4QegQIARAD&uact=5&oq=top+brand+of+terminal+block+connector+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiLnRvcCBicmFuZCBvZiB0ZXJtaW5hbCBibG9jayBjb25uZWN0b3IgaW4gaW5kaWEyCBAhGKABGMMESOodUJAUWJAUcAF4AJABAJgBwgKgAcICqgEDMy0xuAEDyAEA-AEC-AEBmAICoALNAsICDhAAGIAEGLADGIYDGIoFwgILEAAYgAQYsAMYogSYAwCIBgGQBgiSBwUxLjMtMaAHmwKyBwMzLTG4B8cCwgcFMC4xLjHIBwY&sclient=gws-wiz-serp&mstk=AUtExfB8B1VmnEILpUkRLEDL0nD6YaURF26gIIW-A-ooyfvs7Ntx7WzJyBhB8lDLIgJ18SqilAs1-vymb_9zD9-sRzGtU7P_g5_lzwHtxyS1j6b1hREHWhqRiCeAMT_99HL6w30HEcTrNka8SnbuLX8mm72Ap65rZqTNiCVOlwk4JFhD0_WIo7dO9gOv3Mw0KLn22M4nkBp6g-CH5GmJpDXE7kbxG6YAEYLz4J0-bV9I-XT_4y8MJL3Vdq-U8tmHR1E4bkhjYDiF68nmF0wglRX3WwEd5lSZgI6Vd3h20n8XNjG-zQ&csui=3
https://www.google.com/search?q=WAGO&sca_esv=55d2a26e7ed4668f&biw=1536&bih=730&sxsrf=AE3TifPofcea7Gn5UVgBPxVBzypTYohBLA%3A1763824846239&ei=ztQhaaGsDoeQ4-EPz8SfgQg&ved=2ahUKEwi9nPbsh4aRAxWx4zgGHXWjAOwQgK4QegQIARAE&uact=5&oq=top+brand+of+terminal+block+connector+in+india&gs_lp=Egxnd3Mtd2l6LXNlcnAiLnRvcCBicmFuZCBvZiB0ZXJtaW5hbCBibG9jayBjb25uZWN0b3IgaW4gaW5kaWEyCBAhGKABGMMESOodUJAUWJAUcAF4AJABAJgBwgKgAcICqgEDMy0xuAEDyAEA-AEC-AEBmAICoALNAsICDhAAGIAEGLADGIYDGIoFwgILEAAYgAQYsAMYogSYAwCIBgGQBgiSBwUxLjMtMaAHmwKyBwMzLTG4B8cCwgcFMC4xLjHIBwY&sclient=gws-wiz-serp&mstk=AUtExfB8B1VmnEILpUkRLEDL0nD6YaURF26gIIW-A-ooyfvs7Ntx7WzJyBhB8lDLIgJ18SqilAs1-vymb_9zD9-sRzGtU7P_g5_lzwHtxyS1j6b1hREHWhqRiCeAMT_99HL6w30HEcTrNka8SnbuLX8mm72Ap65rZqTNiCVOlwk4JFhD0_WIo7dO9gOv3Mw0KLn22M4nkBp6g-CH5GmJpDXE7kbxG6YAEYLz4J0-bV9I-XT_4y8MJL3Vdq-U8tmHR1E4bkhjYDiF68nmF0wglRX3WwEd5lSZgI6Vd3h20n8XNjG-zQ&csui=3
https://www.google.com/search?sca_esv=ce0ce1db3a943257&sxsrf=AE3TifOawB6h1H2ZKFmdJTMDPYaRE8SGhQ%3A1763613179200&q=Havells&sa=X&ved=2ahUKEwi53cSI8_-QAxUNR2cHHUoUPF8QxccNegQIDxAB&mstk=AUtExfDrly-Xe43AgXmHinTmlSysiMBeXsXC-XANUuId2vT_lLVC-dCrBmC0uo7Dkpp2E9uqZznNfnZBCXK3Wnx0uIJ8jSOFbgx8gK37m6Bv8JWOYluby6epx_2fjc3-5QXhwNnigLFOJ_bGOmiCxR6gOHBmU3hOGOrqplizywFHaMumSzNoXdbd7tf3XvxJvxkKG25_khgxMBmhtUSH5GauKf0lPBWHqoVOv2mrIzO9m4ldPXp1_FGveH0CqODoO1r6qzlbx5sJEiGONTRQGWrDdjB9&csui=3
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09 Overload Relays Schneider Electric/L&T/ Seimens/ 

C&S/ABB/Havells  

10 Conventional/Electronic Digital Meters 

(A/V/PF/Hz/KW/KWH) 

Conzerv/L&T/Secure/ AE/ C&S/HPL  

11 Timer Schneider Electric/Legrand/Hager/L&T/ABB/ 

Seimens/ C&S  

12 D.W. Corrugated HDPE pipe (ISI 

marked) 

Rex/Duraplast/ Triputi/Duraline/ CPE  

13 Transformer (oil/Dry type) Crompton/ABB/Schneider/ Voltamp  

14 HT panel/ Ring Main unit Crompton/Seimens/ABB/L&T/Schneider/LS 

Power control/Consoul/Coronet (Coronet 

Engineers Pvt. Limited)  

15 HT Cable (ISI marked) CCI/KEI/Havells/Polycab/ 

Universal/Nicco/Paramount 

cables/ Gloster.  

16 HT End Termination/Cable jointing Kit Reychem/Denson/CapSeal/Safekei/ 3M  

17 ACBs with Display Schneider Electric (MasterpactNW6.0A) / Legrand 

(DMX3MP4)/L&T(U-Power-OMEGA) 

/ABB(Emax)PR122/ Seimens (3WL- ETU45B) 

/C&S(WinMaster2.4.1) /Havells /HPL  

18 Rubber Mat Jyoti/DeepJyoti/Premier (ISI marked)  

19 Ammeter L&T/AE/C&S/ HPL  

20 Voltmeter L&T/AE/C&S/ HPL  

21 Fire Extinguishers ( ISI marked) Minimax/Safex/Lifeguard/ Kanex/ 

Omex/Ceasefire/ Andex/Kalpex/Atasee  

22 Capacitor & Reactors/APFC Relay Epcos/ L&T/ Ducati/ ABB/ Siemens/ Schneider/ 

Havells  

23 XPLE insulated PVC sheathed Alum. / 

Copper conductor Armored/ 

Unarmored cable of 1.1 KV grade 

Finolex /KEI/Havells/Polycab  

24 Cable Glands double compression with 

Earthing links 

Baliga lighting/Comet/Cosmos/Dowells/ Gripwell  

25 Bimetallic Cable Lugs Comet/ Dowells (Biller India)/ Hax Brass (Copper 

Alloy India) / Jainson/ Action.  

26 MS /GI Cable tray, Raceways Pilco/ BEC/ Steelways/ Legrand/ Trueleader/ LS 

Power control/ R.P. Control/ RMCON/ AKG.  

27 Programmable logic controller (PLC) Seimens/ Allen Bradley/ L&T/ ABB  

 

 MAKE/BRAND OF DG SET 

Sl. 

No. 

Name of Items Brands 

01 Diesel operated generating engine Cummins India/Kirloskar /Mahindra/Tata  

02 Alternator Stamford/ Lerroy Sommer/ Kirloskar Electric/ 

Caterpillar/ Crompton  

03 DG set Canopy/Enclosure &AM F 

panel 

As per OEM/OEA of respective DG set 

manufacturer  

04 Alarm Annunciator Advani Oralikon/L&T/ Minilec  

 

 MAKE/BRAND OF FIRE FIGHTING EQUIPMENT: 

Sl. 

No. 

Name of Items Brands 
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01 Forged steel fittings/ Flanges Metline Industries, Hawa Engineers, Reliable Pipes & 

Tubes, Rishabh Steel, Rolex Fittings, and Real 

Engineering/ Johnson Industries  

02 Y Type Strainer Audco/Sant/Leader/Zoloto/ Kirloskar  

03 Fire/Sprinkler pump/Terrace 

Fire Pump 

Kirloskar/KSB/ Grundfos/Crompton  

04 Electric Motor pump KSB/Kirloskar/Crompton  

05 Diesel Engine for Fire Pump Cummins India/Ashok Layland/ KOEL/Greaves  

06 Couplings (Type-Type) Lovejoy/Fenner/ Dunlop  

07 Anti Vibration Mountings Kanwal Industries Corporation/Dunlop/ 

GERB/Resistoflex  

08 Pressure Switch (ISI marked) System Sensor/Infoss/Danfoss/Switzer/Honeywell& 

Siemens  

09 Pressure Gauge (ISI Marked) H Guru/ Fiebig/dwyer  

10 Double / Single Headed 

Landing Valve (ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Andex /Atasee/Kalpex/Padmini  

11 Male Female fire Hose Coupling 

(SS304) (ISI marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Andex /Atasee//Kalpex/Padmini  

12 First Aid Hose Drum/Fire Hose 

Reels / Shut off Nozzle 

(Gunmetal / ABS) (ISI Marked) 

Minimax/New Age/ Safeguard/ Lifeguard/ 

Eversafe/Omex/Andex /Atasee//Kalpex/Padmini  

13 SS304/Gun metal Branch Pipe 

&Nozzle (ISI Maked) 

Minimax/NewAge/ Safeguard/ 

Lifeguard/ Omex/Andex/Atasee//Kalpex/Padmini  

14 Fireman Axe Minimax/NewAge/ Safeguard  

15 Water Flow Switch (FM/UL 

Listed) 

System Sensor/Rapid Control/Potter/Switzer  

16 Rust Preventive polymeric 4mm 

thick tape for pipes directly 

buried in ground pipe 

protection pypko at (AW4) 

Wrapping (ISI Marked) 

Pypcoat/Marphalt/Rustech/ Safex  

    17 Level Controller & Indicator 

(water) (ISI Marked) 

Autopump/Cirrus Engineering/ Techtrol  

18 Fire Brigade Inlet Connecetion 

(ISI Marked) 

Minimax/NewAge/ Safeguard/ Lifeguard/ Omex/Eversafe 

/Kalpex /Padmini  

19 Thermoplastic pipe for first Aid 

Hose Reel (ISI Marked) 

New Age/ Safeguard/ Lifeguard/ 

Padmini/Omex/Eversafe/Atasee/Kalpex  

20 Fire Sealant Promat/Birla3M/ Hilti  

21 Overload Relays Schneider Electric/L&T/Seimens/ C&S/ABB/Havells  

22 power/Aux. contactor3/4 pole Schneider Electric/Legrand/Hager/L&T/ ABB/Seimens/ 

C&S/BCH/Havells/HPL  

23 LED type indicating lamp/Push 

Button 

Schneider Electric/L&T/Seimens/ C&S/ABB  

24 LT jointing kit / Termination Reychem/Denson/CapSeal/Safekei/ 3M  

25 RRL Hosepipe (ISI Marked) NewAge/Safeguard/Lifeguard/ 

Padmini/Omex/Atasee/Kalpex  

26 Dry Battery Exide/HBL/Pulse/ Amco  

27 Battery Charger Statcon/CDC/AE/Expofyn/ thycon India  

28 Air Release Valve Rb/Tbs/Cimbrio/ Zoloto  

29 Analogue/Digital Measuring 

Instruments (Voltmeter/ 

Ammeter/Energy meter/ 

KW/PE/ Multi-Function meter) 

AE/Rishabh/L&T/C&S/ Conzerve/HPL  
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30 Cable glands & Lugs Comet/Dowells/HaxBrass(copperAlloy India)/Jainson/ 

Action  

31 Solenoid Valve/ Spray Nozzle Perker/HD/Tyco/ Emersion  

32 Sprinkler HD/Tyco/Reliable/ Wormald/Viking/Atasee  

33 Sprinkler Heads/Water Curtain 

Nozzle 

Tyco/Viking/Omex/Newage/ Lifeguard  

34 Steel Flexible Extension Omex/Newage/Tyco/ Lifeguard  

35 Vibration Eliminator Resistoflex/DWaren /Kanwal  

36 Welding Electrodes Advani/ESAB/ L&T  

37 Deluge Valve Tyco/Viking/ HD  

38 Cast Iron Valve Kirloskar/Kartar/Kalpana/Joloto/Audco/ Advance  

39 Fire extinguisher 

(Portable/Wheeled) 

Atasee/Kalpex or equivalent 

40 Rubber hose for water suction 

and Discharge (ISI Marked) 

Padmini, Minimax/NewAge/ Ceasefire/ Padmini 

/Tyco/Superex  

 

 MAKE/BRAND OF FIRE ALARM SYSTEM: 

Sl. 

No. 

Name of Items Brands 

01 Addressable Manual call 

box 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

02 Addressable type fault 

isolator 

Johnson control/Honeywell/Siemens/Bosch/ EST(Edward)  

03 Strobe lights cum hooter Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

04 Addressable control 

modules for hooter 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

05 Addressable monitor 

module for flow switch 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

06 Addressable type fire 

alarm control panel 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

07 Network repeater panel Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

08 Addressable multi sensing 

fire detector (Combination 

of optical type smoke 

detector and ROR type 

heat detector) 

Notifier/ Johnson control/ Honeywell/ Siemens/Bosch/ASES 

(Agni Suraksha)  

09 Response Indicator Apollo/ Systemsensor/ Electroquip  

10 Addressable/conventional 

PA System 

Notifier/Johnsoncontrol/ Honeywell/ Siemens / Bosch / ASES 

(AgniSuraksha)  

11 Fire suppression system Notifier/ Johnsoncontrol/ Honeywell/ Siemens/ Bosch/ ASES 

(Agni Suraksha)/ Kalpex  

Note: - 

 Buyer/ estate officer shall ensure the preference and choice any brand as suggested above after award 

of tender. 

 The contractor shall remain fully responsible for quality, warranty, and performance of materials 

used, irrespective of approved brand. 
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 In case the approved make/brand of any item is not available in the market, equivalent make/brand 

may be considered only after obtaining prior approval/sanction from the Competent Engineering 

Authority (CEA). 

Remarks: - If any other make is to be used, the same shall be got approved from the NIT approving 

Authority. 

                  
                                                                           Sd/- 24-10-2026 

VAIBHAV SRIVASTAVA 
CO-ENG-SZHYD  

[For and on behalf of the President of India]  
 [____________________] 
Signature of Bidder  
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PARTICULAR SPECIFICATIONS 

GENERAL 

Work under this contract shall be carried out in accordance with Specifications, drawings, General 

Specifications and other provisions contained in CPWD Manuals and Specifications General Rules, 

specifications, special conditions and all preambles in the CPWD Schedule shall be deemed to be applicable 

to the work under this contract, unless specifically stated otherwise in these documents and in case of any 

conflicting provisions in CPWD schedule and in these tender documents, the provisions in these documents 

shall take precedence over the aforesaid provisions in the CPWD Schedule. The term "as specified" wherever 

appears in the tender documents and drawings, relates to relevant particular specifications and in its 

absence, general specifications. Where specifications for any item of work are not given in CPWD Schedule or 

in these particular specifications, specifications as given in relevant Indian Standard Code of Practice shall be 

followed. Unit rate quoted by the tenderer shall be deemed to include for any minor details/items of work 

and/or constructions which are obviously and fairly intended and which may not have been included in these 

documents but which are essential for the execution and entire completion of work. Decision of the Accepting 

Officer as to whether any minor detail of work and/or construction is obviously and fairly intended to be 

included in the contract or not, shall be final, conclusive and binding. 

LOCAL MATERIALS: 

Irrespective of actual distance involved, local materials such as stones, aggregates, sand, road metals etc 

shall conform to or superior to the specifications given here in after and to the samples kept in the office of 

Executing Officer. The tenderers are advised to inspect these samples. The tenderers shall be deemed to have 

inspected the samples and have full knowledge thereof whether they inspect them or not before quoting their 

tender. 

SAMPLES OF MATERIALS: - 

(a) Specific requirements regarding dimensions, strength, weight and finishes, as per IS, CPWD 

Specification  and the particular specifications given hereinafter vis-à-vis actual properties check, tests 

carried out, reference to test certificates and markings, etc based on which samples of each materials are 
approved as Conforming to relevant specification shall be recorded in the sample approval register. 

(b) The contractor shall produce samples of all materials and shall obtain approval in writing from 

Engineer-in-chargebefore he places bulk order for the materials for incorporation in the work. The contractor 

shall not procure materials unless the samples are first got approved from the Engineer-in-charge. 

Samples of approved materials shall be kept in custody of Engineer-in-Charge till completion of work.  

RECORD OF MATERIALS  

(a) The quantity of all the proprietary materials (including materials and quantity of which cannot be 

checked after incorporation in the works) shall be recorded in measurement books and signed by the 

Contractor, the Engineer-in-Charge and Insp/SI (Civil) as a check to ensure that the required quantity has 
been brought at site for incorporation in the work. 

(b) Materials brought to site shall be stored as directed by the Engineer-in-Charge and shall be suitably 

marked for identification. 

(c) The contractor shall procure all the materials (where specific makes/manufacturer‘s specified) directly 

from their manufacturers or from their authorised dealers only. The contractor shall ensure that the 

materials are brought to site in original sealed containers/packing bearing manufacturers marking except in 
the case of the requirement of material(s) being less than smallest packing. 

(d) The contractor shall produce to Engr-in-charge original printed and machine numbered purchase 

vouchers/invoices including manufacturer‘s test certificate (where applicable) for all the materials mentioned. 

Copies of orders placed on the manufacturer/authorised dealers shall also be provided by the contractor to 

Engr-in-Charge along with above documents. Whenever procured and brought to site of work for 
incorporation in the work, a Xerox copy of such vouchers/invoices shall be stamped (office stamp) and 

defaced in ink by the Engineer-in-Charge &Insp/SI (Civil) stating verified for materials purchased and 

brought to the site of work for incorporation in the subject work and signed with date before allowing 

payment for these materials through RA Bills. 

STANDARD OF WORKMANSHIP 

To determine the acceptable standard of workmanship and fittings, wiring etc, the Engr-in-charge shall order 

the contractor to execute certain typical portion of work (different trades) and services sufficiently in advance 

of other work. These shall be executed and completed under the close supervision of the Engineer-in-charge 

and Insp/SI(Civil). 

On approval by the Engineer-in-charge of such items, these items shall signed and/or suitably identified by 

the Engineer-in-charge and labeled as guiding samples. The record of such inspection and passing of each 

stage of these samples shall be recorded by Engineer-in-charge under his dated signatures. Work on such 



          Contract Cell, SZ                                                                                                                                                      Page 47 of 73 

 

 

sample shall be progressed well ahead (minimum two stages ahead). Approved finishes/workmanship shall 

be followed in the work as a whole. 

TESTING OF CEMENT 

The Engr-in-charge  shall also organize independent testing of random samples of cement (both physical and 

chemical properties) drawn from various lots for each consignment to cement brought out by the contractor 

before incorporation in the work from the National Test House, SEMT, Regional Research Laboratories, 

Government approved laboratories, as per IS: 3535 (Method of sampling Hydraulic cement), IS: 4031 (Method 

of physical test for Hydraulic Cement) and IS: 4032 (Method of chemical analysis of Hydraulic cement.)The 

cement shall conform to chemical requirements and physical requirements as specified in respective IS. The 

tests carried out as per provisions of IS codes specified herein before shall be the criteria for acceptance of 

cement by Engr-in-Charge &Insp/SI(Civil). If samples from a lot/lots are not within the acceptance limits of 

Indian standard the lot/lots shall be rejected without any claims or compensation to the contractor for the 

lot/lots purchased. The contractor shall replace the lot/lots with the fresh one, which shall be tested again 

for acceptance. The cost of all tests carried out on cement before acceptance for incorporation in the work 

shall be borne by the contractor whether the results are acceptable or not. 

STORAGE 

Cement shall be stored over dry platform at least 20cm high in such a manner as to prevent deterioration due 

to moisture or intrusion of foreign matter. In case of store rooms, the stock should be at least 20cm above 

from floors and 60 cm away from walls in addition to precautions specified in Works Manuals. Inspections 

shall be carried out once a day by the Engineer-in-Charge &Insp/SI(Civil). It shall be ensured by the 

Engineer-in-Charge that tested and untested cement are segregated and stored separately with distinct 

identification. The cement go down shall be provided with two locks on each door. The key of one lock at each 

door shall remain with the Engineer-in-Charge or his representative and that of the other lock with the 

contractor‘s authorized representative at site of works so that cement is removed from the go down only 

according to daily requirement with the knowledge of both the parties. 

DOCUMENTATION 

The contractor shall submit original vouchers from the supplier for the total quantity of cement supplied 

under each consignment to be incorporated in the work. All consignments received at the work site shall be 

inspected by Engr-in-charge & Insp/SI(Civil)along with the relevant documents before acceptance. The 

original vouchers and the Test Certificates shall be defaced by the Engineer-in Charge &Insp/SI(Civil) and 

kept on record duly authenticated and with cross-reference to the control number in the cement Supply & 

Acceptance Register. The cement supply & Acceptance Register will be signed by Insp/SI(Civil), Engineer-in-

Charge and the Contractor. The Accepting Officer may order a Board of Officers for random check of cement 

and verification of connected documents. The entire quantity of all types cement shall also be suitably 

recorded in the Measurement Book for record purpose not to be abstracted before incorporation in the work 

and shall be signed by the Engineer-in-Charge, Insp/SI(Civil) and the contractor. 

SCHEDULING OF SUPPLY 

Schedule of procurement of cement shall be finalized by the contractor with Engr-in-charge and shall be 

incorporated in the CPM chart so that procurement is in accordance with the progress contemplated in the 

CPM prepared. The complete requirement of cement shall be worked out before making any RA Bill payment 

and procurement of cement by the contractor shall be completed sufficiently in advance of the execution of 

work. 

SAND(Coarse & Fine) 

Sand for all concrete work shall be M-sand and /or Badarpur river sand (from near area or any other Sand) 

conforming to samples, complying with the requirement as specified in CPWD. Sand in the zone II grading 

may also be permitted provided mix design is done and the requisite strength of the concrete is achieved. 

Note: Wherever M-sand has been specified in the tender documents, the Contractor shall be permitted to use 

Badarpur sand (from near area) at his own cost, if he so desire due to inadequate supply/non availability of 

M-Sand. No price adjustment shall be made on this account. Sample of sand shall however, be got approved 

from the Engr-in-charge & Insp/SI(Civil)before incorporation in the work. Other provisions in the respective 

clauses shall remain unchanged. 

CONCRETE MIX 

All mixes of concrete and mortar mentioned in this tender document shall be by volume except design mix 

concrete conforming to IS-456 for which all the ingredients are proportioned and mixed by weight. 

WATER BOUND MACADAM (WBM) 
WBM shall consist of consolidated thickness as per schedule of broken/crushed stone (granite, trap or basalt 

stone aggregate). Stone shall be hard and durable and shall be free from excess of flat and elongated, soft and 



          Contract Cell, SZ                                                                                                                                                      Page 48 of 73 

 

 

disintegrated particles, dirt and other objectionable matter.  Stone aggregate shall be grading 2 (63 to 45 mm 

size) as given under CPWD Specifications & Manuals. Screening shall be of red Bajri/Mooram.  Unless 

otherwise specified, the laying, compacting and rolling etc shall be as specified in CPWD Works Manual & 
Specifications. Stone for WBM shall be laid out as specified in CPWD. 

STEEL AND IRON WORK 

General:- All items of steel which are required for the work under this contract shall be procured supplied 

and incorporated in the work by the contractor under his own arrangement. 

Grades and Quality 

Steel supplied by the contractor shall conform to the following grades and quality. 
Structural steel 

(i) Structural steel wherever mentioned shall be conforming to Fe 550 Gde conforming to IS-2062. 

(ii) General purpose steel wherever mentioned shall be conforming E-165(Fe-290) conforming toIS-2062. 

Source of Procurement 

(a) Structural Steel : The Contractor shall procure all the structural steel from the main manufacturers and 
shall be procured from any one of the following main producers :- 

1. Rashtriya Ispat Nigam Ltd (RINL), Brand : "RINL" 

2. Tata Iron & Steel Company, (TISCO or Tata Steel), Brand : "TATA" 

3. Steel Authority of India Limited, (SAIL), Brand : "SAIL" 

4. M/s Jindal Steels and Power, Ltd, Brand : "JINDAL" 

5. M/s SRMB Srijan Ltd, Brand : "SRMB" 
6. M/s Shri Bajrang Power &Ispat Ltd, Brand : "GOEL TMT" 

7. M/s JSW Steel Ltd, Brand : "JSW TMT Plus" 

 

(b) The contractor shall within 15 days of placing of work order indicate the source for procurement of steel to 

Engineer-in-charge in writing. 
(c) However, steel sections for railing, gates, fencing, guard bars, grills steel chowkats, hold fast etc, which do 

not constitute structural members, can be procured from main producers/secondary producer/BIS marked 

manufacturers or their authorized dealers at the option of contractor  

(d) The contractor shall produce original vouchers from suppliers for the total quantity of steel purchased, 

under each consignment and be kept on record by Engineer-in-Charge and authenticated. 

Testing and Test Certificate 
(a) The contractor shall produce manufacturers test certificate in original along with the test sheet giving the 

result of each mechanical test as applicable and the chemical composition ofthe steel supplied as specified in 

relevant IS Codes, duly signed by the manufacturer of their authorized dealers with each consignment. 

(b) The original test certificate shall be kept on record in the office of Engineer-in-Charge(AC Engr). 

(c) Independent testing of structural steel by the Engineer-in-Chargeshall be mandatory in case of 
procurement from secondary producers and testing charges shall be borne by the Contract or irrespective of 

the outcome of test results. 

(d) In both the cases at sub para (c) and (d) above, the contractor at his cost shall provide all facilities 

required for the testing and cost consumed in tests shall be borne bythe contractor. 

Minimum frequency of testing for each source and each consignment 

(a) Structural Steel: - 
(i) Tensile test : One sample(3 specimen) for each test for every 25 tonnes or part thereof. 

(ii) Bend test : One sample(3 specimen) for each test for every 10 tonnes or part thereof. 

(b) Steel for concrete reinforcement: - 

(i)Bar size less than 10mm : One sample(3 specimen) for each test for every 25 tonnes or part thereof. 

(ii)Bar size 10mm to 16mm (inclusive): One sample(3 specimen) for each test for every 35 tonnes or part 
thereof 

(iii) Bar size over 16mm: One sample(3 specimen) for each test for every 45 tonnes or part thereof. 

(c) Bend test and tensile test for structural steel shall be carried as per IS-226 of 1975. For high strength 

deformed bar tensile, bend test and rebend test shall be done as per IS-1786 of1985. For MS bars tensile and 

bend test shall be carried out as per IS 432 of 1982. 

(d) Engineer-in-Charge has the right to get one more sample (3 specimen) tested if he is not satisfied with test 
result of the consignment. 

(e) If the test results as per manufacturer‘s test certificate or of independent testing of random samples are 

not as per criteria laid down in the relevant BIS provisions, the entire consignment which is represented by 

the samples shall be rejected. Such rejected materials shall be removed and replaced by the contractor at his 

own cost forthwith. 

(f) Cost of transportation of samples to the approved laboratory/test house and all testing charges shall be 
borne by the contractor. 

Storage: - Steel supplied by the contractor shall be stored in accordance with the requirement of IS. Each 

grade and quality of steel shall be stored separately and have identification tags indicating the source, quality 

and grade. 

Preservation and maintenance of steel :- The steel brought by the contractor shall be preserve do ensure 
that no rusting takes place till it is incorporated in the works. 
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Schedule of Supply :- The contractor shall procure the steel sections, timely as required in accordance with 

CPM Chart, agreed between Engr-in-charge and contractor. The contractor will forego his right to demand 

extension of time if the supply of steel got delayed due to his failure in placingorder in time to the 
manufacturer/supplier. 

Payment :-. Payment shall allowed after production of test certificate and original paid/purchase vouchers by 

the contractor. 

Measurement 

(a) The entire quantity of steel brought to site shall be recorded in measurement book as― NOT TO BE 

ABSTRACTED‖ indicating the reference to manufacturers, source of supply voucher number and test 
certificate before incorporation in the work and shall be signed both bythe Engineer-in-Charge and the 

contractor. Proper documentation/record shall be maintained as per the instructions on the subject. 

 

 Normal waste and off cuts shall be stacked neatly which shall be the property of the Contractor. Contractor 

shall be allowed to remove such cut pieces after inspection and certifications by the Engineer-in-Charge. 
 

Advance on account of payment made towards these cut pieces shall be recovered from advance on account 

of payment immediately falling due and before removal of such cut pieces from site. 

 

Bending and fixing of bars for concrete reinforcement including mild steel wire for binding shall be carried out 

all as specified in CPWD.Binding wire for reinforcement shall be mild steel wire(annealed) of size not less than 
0.9mm. 

Steel supply/Acceptance form :- For each consignment of steel supply/acceptance form will be filled in and 

jointly signed by the department Rep.(Engineer-in-Charge/SI civil/Insp Civil) and contractor and 

accepted/rejected by Engineer-in-Charge before incorporation in the works. 

Steel Reinforcement :- Reinforcement shall be fabricated, placed in position all as specified in CPWD 
specifications. 

Guard Bars/Grills: 

MS Guard bars/grills wherever applicable and as indicated shall be provided to wooden/steel 

windows/ventilators as per details shown on drawings/schedule. Steel Guard bars/ steel grills shall be 

painted with 2 coats of synthetic enamel paint over a coat of primer as specified here-in-after. 

Hold Fasts/Lugs: Flat iron hold fast/lugs shall be provided by welding as and where shown on drawings 
except those, to be provided to wooden chowkats, which shall be fixed with screws asper details shown on 

drawings. Hold fasts/lugs shall be embedded in PCC(1:3:6) bed blocks of size 220mmx220mmx75mm in one 

brick thick walls and 100mmx220mmx75mm in half brick thick walls.. 

FLOORING 

General adopted for laying floors and pavements. 
Floors shall be laid to levels and as directed by the Engineer-in-Charge. 

Floor topping of cast-in-situ cement concrete shall be finished even and smooth using extracement as 

specified in CPWD specifications. 

Pozzzolana or pozzolana slag cement shall not be used for floor topping. 

Floor finish over RCC slabs shall be laid all as specified. 

Sub floor may not be laid in panels. The thickness of sub base concrete shall be as indicated in schedule. 
CEMENT CONCRETE FLOORS :- PCC floors shall be provided as indicated in Schedule. 

VITRIFIED TILES FLOORING 

Where vitrified tiles specified on Schedules provide coloured vitrified tiles of size as specified in the schedule 

and shall be laid and jointed pointed with white cement paste & pigment. Tiles shall confirm to IS – 15622-

2006. 
The tiles shall be first quality product procured from any of the manufacturers as listed in list of 

manufacturers 

Laying jointing and finishing shall be all as per manufactures guidance/ instructions. 

The colour of tiles shall be as decided by Estate Officer and Engineer-in-Charge. 

KOTA STONE SLAB FLOORING 

Kota stone shall be hard, durable, regular in shape, of uniform colour and free from cracks, decay and 
weathering. It shall be set, jointed and pointed in neat cement slurry mixed with pigment to match with the 

colour of stone. The slabs used in one location shall be of uniform sizeand shall be laid over cement screed as 

indicated. Kota stone slabs shall be machine cut and true fine cut dressing on all sides up to full depth . All 

angles and edges shall be true, square, free from chipping and surface shall be true and plain. The joints of 

the tiles shall not be more than 1mm.Laying, polishing and finishing of kota stone shall be all as specified. 

GLAZED CERAMIC TILE DADO 
The ceramic dado shall be provided with ceramic tiles of size as specified in BOQ and shall be glazed quality 

colour and/or white as indicated in BOQ and conforming to relevant IS specifications. 

The tiles shall be jointed and pointed with white or coloured cement to match with the colour of tiles. The 

tiles shall be laid over cement mortar screed as specified in BOQ. 

GRANITE FLOORING /CILL 
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It shall be all as described on Schedule. Granite slab shall be machine cut, pre-polished, over cement screed 

15mm thick in CM 1:6 over 25mm thick PCC 1:2:4 using 12.5mm aggregate over RCCslab or as per BOQ. 

WHITE MARBLE TILE: 20mm thick makrana white marble tile shall be laid over cement screed CM 
1:4,15mm thick jointed with grey cement slurry mixed with pigment to match the shades of slab used as the 

boarder to kota slab flooring. 

CERAMIC FLOOR/WALL TILES  

Where Non-skid ceramic tiles specified on Schedules provide coloured non-skid ceramic tiles ofsize as 

specified in the schedule, as per Gde B II (a) shall be laid and jointed pointed with white cement paste & 

pigment. Tiles shall confirm to IS – 15622-2006. 
The tiles shall be first quality product procured from any of the manufacturers as listed in list of 

manufacturers here-in-below. 

Laying jointing and finishing shall be all as per manufactures guidance/ instructions. 

The colour of ceramic tiles shall be as decided by Estate Officer and Engineer-in-Charge. 

PLASTERING AND POINTING 
GENERAL 

Cement: Refer to specifications and list as mentioned above. 

Fine aggregate for plastering and pointing work shall be river sand conform to IS 1542-1992and as specified 

in Clause 14.5 to 14.5.2 of SSR Part I. Sand shall be obtained from sources as approved by Engineer-in-

Charge. 

Particular attention of the contractor is invited to take note of local practices and the local availability of 
materials like bricks form work etc and cater for any extra quantities of mortar required for rendering smooth 

for extra dubbing required for touching up properly and for smooth and even surfaces. 

This shall be deemed to have been included in the lump sum. 

Plaster and skirting/dado shall be returned in jambs, soffits of lintels and windows cills etc. 

All plastered surface shall be trowel led to a smooth and even surfaces, without using extra cement. 
 

Thickness of cement plaster mentioned hereinafter shall be finished thickness exclusive of dubbing. Dubbing 

may however be done in one operation with plaster. 

Plaster on external surface shall be carried out upto 15cm below ground level or as per BOQ except where 

plinth protection/ramp etcare provided. 

All corners, angles, junctions and riser shall be truly vertical or horizontal as the case may be and shall be 
carefully finished. Corners around jabs of openings and junction of walls shall be finished straight and 

square. 12mmwide groove at the junction of wall and RCC slabs to the entire thickness of wall plaster shall 

be provided. Also trowel groove shall be provided at junction of walls and RCC columns or any other 

dissimilar material e.g. wooden chowkhats etc. 

Plastering shall be carried out all as specified in Schedule ‗A‘ . 
OIL EMULSION DISTEMPER 

Distemper shall be applied as specified in BoQ. Preparation of surfaces and applications of distempering shall 

be all as per BOQ/CPWD specifications. 

Preparation of surfaces and application of interior emulsion shall be done all as per manufacturer‘s 

instructions/ as specified in BOQ. The contractor shall give 05 years Guarantee for interior emulsion on 

stamp paper of value for Rs.100/- 
CEMENT BASED PAINT 

Cement based paint shall comply with IS 5410-1992, specification for cement paint colour as required. The 

material shall be in powder form, free from lumps that are not friable and when mixed with required volume 

of water shall be suitable for use on porous surfaces of masonry, concrete, brick sand rough plaster work. 

Cement base painting shall be provided where indicated in BOQ and all as specified. 
WHITE/COLOUR WASHING 

Lime shall be fresh burnt lime (Class ‗C‘), white in colour conforming to IS-712, 1984. The samples of lime, 

blue, sodium chloride and gum shall be approved the Engineer-in-Charge before incorporation in work. 

Workmanship shall be generally conforming to specification as described in Schedule. 

SYNTHETIC ENAMEL PAINTING 

The synthetic enamel paint shall be from any of the make/ brand listed in list of manufacturers. 
Preparation of surfaces and application of synthetic enamel paint shall be done through the authorized 

applicator of approved manufacturer all as per manufacturer‘s instructions/ as specified in  BOQ. 

The colour scheme for building shall be got approved from Estate officer in consultation of Engineer-in 

Charge and the contractor shall progressthe application of paint only on receipt of approval from Engineer-in-

Charge. 

GENERAL NOTES FOR APPLYING PUTTY, DISTEMPER, ANTIFUNGAL AND ENAMEL 
PAINTING 

These works shall be executed using modern technics and tools to maintain the required quality work. 

Following smart painting tools shall be used in site. 

(a) Hand held sander / long handle sander shall be used for plaster / putty work. 

(b) Multipurpose mixer shall be used for mixing putty to get a uniform mix. 
(c) Auto roller and Airless spray shall be used for painting. 
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(d) Jet washer to be used for cleaning dirt and fungus etc from external walls. 

WORKMANSHIP 

All wood work required to be painted shall be smoothened sized and knotted and then applied with priming 
coat. Stopping and filling (filler coat) shall be done after priming coat and surface rubbed down to a level and 

smooth surface and thereafter under coat and finishing coat applied. Where painting to wood work is 

specified prepare surface and apply one priming coat of pink primer, one under coat and one finishing coat of 

synthetic enamel pain tall as specified in Schedule/BOQ. 

GALVANIZED SHEET 

Galvanized steel sheet, plain or corrugated shall comply with the requirement of IS 277- 2003, Specification 
for galvanized steel sheets, plain or corrugated. The thickness sheet shall be 0.63mm and Grade of coating 

shall be 275 or as per BOQ 

Plain sheets shall be reasonably flat and free from twist. Corrugated sheet shall be free from twistor buckle 

and shall have uniform corrugation, true in depth and pitch, and parallel to the sides of the sheets. The 

tolerance on weight of an individual sheet shall be ±10% and tolerance on bundle of sheet shall be ± 5%. 
GALVALUME SHEETING:- 

Galvalume sheet shall be colour coated corrugated / plain sheeting as per requirement and as directed. The 

feed material is manufactured out of steel with minimum 550 MPa yield strength coatedwith hot-dip metallic 

zinc aluminum alloy coating zincalume AZ-150 or equivalent (as per AS 1397). AS150 Gms/sqm total on both 

sides of Zn (43.5%), Al (55%) & Si (1.5%) with Regular silicon modified(SMP) polyester paint or equivalent as 

per AS/NZS-2728-(category 3-4) of approved colour. The colour shall have a total coating thickness of 35 
microns of approved paint system or equivalent comprising of20 microns (nom) exterior coat on top surface 

and 5 microns( nom) reverse coat of back surface over 5micron (nom) primer coat on both surfaces of 

approved colour shade. 

The sheet shall have brand marking of the manufacturer on the back of the sheet at spacingnotexc 1.5 m c/c 

confirming to genuinity of the material. The sheet shall be fastened with good quality fastener of suitable size 
as directed by Engineer –in-Charge/SI/Insp/Civil, galvanized water head, self-drilling, tapping screw as per 

AS 3566 class 4 (min) of approved make (Buildex, Corroshield or equivalent) and quality including 

EPDM/neoprene washer on each crest of sheets for connecting with purloins or as per design. All accessories 

shall be made from the same material which is used for main roofing/ wall cladding application. 

INTERLOCKING PAVER BLOCK 

Precast interlocking paver blocks shall be M 40/M-35 grade for 60/80mm thick and shall be laid over 30mm 
thick cushioning using 6mm and below aggregate or as per BOQ. The paver blocks shall be ISI marked 

having Glossy Finish. Paver blocks shall be sound and free from cracks or other defects. The tolerance in 

thickness shall be +3mm. Water absorption shall not be more than 6% by mass. Size, shape,pattern and 

colour shall be as approved Estate Officer in consultation with Engineer-in-Charge. 

PRECAST PCC SOLID BLOCKS FOR MASONRY 
SOLID PCC BLOCKS : PCC solid block masonry shall conform to the specifications as per IS2185 -2005. 

The blocks shall have a minimum average Compressive strength of 5 N/ Sq mm (Minimum strength of 

individual unit 4 N/ Sq mm) conforming to C-5 grade IS 2185 -2005 when tested for 28 days cube test. The 

manufacture of Block, surface texture and finish, physical requirements of blocks, testing of PCC blocks, 

sampling etc shall be all as per IS 2185-2005 and proper record shall be maintained. The cost of blocks 

including transportation of block from work site to an approved laboratory for testing and cost of testing shall 
be borne by the contractor. 

Notes:- 

(i) Trial mix shall be carried out before casting the blocks to ensure that the required strength and block 

density is obtained as per IS. 

(ii) Proper care shall be taken to protect the corners of PCC blocks. To achieve better consistency, contractor 
may use suitable plasticizers as approved by the Engineer-in-Charge without any price adjustment. 

Masonry work shall be kept constantly moist for a minimum of 7 days. All concrete shall be mixed in 

mechanical mixer. The blocks shall be manufactured with vibratory moulding machines.. However, contractor 

may use machine moulds of other standard manufacturers if approved by Engineer-in-Charge. Appropriate 

consistency of concrete shall be used to enable de- moulding of the blocks immediately after casting. The 

blocks shallhave sufficiently rough surface to afford a good key to the plaster and joints. The hardened blocks 
shall be cured in a water tank in curing yard and shall be kept continuously moist for 14 days. The curing 

water tank/yard must therefore be of adequate capacity/size. Curing shall be done as per IS –2185. 

After curing, the blocks shall be dried for a period of 4 weeks before being used in the work. The blocks shall 

be allowed to complete their initial shrinkage before they are laid in wall. 

Chain Link Fencing:-Mild steel galvanized chain link fencing with mesh of size 50mm x50mm nominal dia of 

wire 3.10mm fixed to fencing posts sing suitable bolts and nuts. 
HARD CORE  

The materials for hard core shall be of broken granite stone to a gauge not exceeding 63mm and shall be free 

from dust and impurities. 

Hard core shall be of stones/ boulders (Broken to gauge) not exceeding 63mm. Hard core shall be deposited 

spread and leveled in layers not exceeding 15cm thick and well watered, rammed to a true surface and 



          Contract Cell, SZ                                                                                                                                                      Page 52 of 73 

 

 

compacted. The thickness of the hard core specified or as indicated in the drawings is the thickness after 

consolidation, where thickness had not indicated, it shall be 100 mm (consolidated thickness). 

FORM WORK- As per CPWD Specifications. 
GENERAL 

(a) The work under these specifications consists of furnishing all labour, equipments and materials required 

for form work including all supporting structure for all works of cast in situ concrete as required by drawing 

and specification of contract. 

(b ) The contractor shall submit Form and Centering layout to SI/Insp Civil for checking and final approval by 

Engineer-in-charge and Estate officer. The complete final approval of the plan will be obtained by the 
contractor before such work is started on ground. The procedure of erection and removal of forms will be 

decided at this stage itself. These approvals shall not relive the contractor of any responsibility for correct and 

complete performance of all works included in the contract. The design and engineering of the formwork as 

well as its construction shall be the responsibility of the contractor. 

ELECTRIFICATION 
General-The scope of work consists of providing internal electric wiring to the buildings and connected other 

works as described in BOQ and as specified/Shown on drawings. 

The general layout of wiring points and fittings are as directed by the Engineer in charge. 

All electrical fittings and wiring must run clear of door, windows and openings No diagonal run shall be 

allowed. These must always be parallel or perpendicular to the ground. 

The specification and general rules/conditions laid down in the CPWD Schedule(E&M) and CPWD 
Specifications will be generally applicable to the whole work unless otherwise specified hereinafter. 

The work shall be carried out in strict compliance with the latest edition of Indian Electricity Act the Indian 

Electricity Rules and IEE Regulations and the latest edition of IS732. It shall be of high standard and 

approved construction used in a modern electrical work both as regards design and workmanship. Complete 

work shall be suitable in every respect of type of voltage specified and shall beto the satisfaction of Engineer-
in-Charge. 

WORKMANSHIP 

The execution of electrical & mechanical works shall be mandatorily carried out only by licensed person 

under the supervision of contractor or representative of contractor. License of concerned person shall be 

produced for inspection, if asked by the Engineer-in-Charge.  

Passing of cables through walls floors etc shall be protected. 
SAMPLES 

Before starting the work, the contractor shall produce samples of all materials including accessories and got 

approved by the Engineer-in-Charge. Samples that are approved will be retained by Engineer-in-Charge until 

the work is completed and accepted. The contractor will not be allowed to commence the work before the 

samples are produced and approved. The contractor shall ensure that the materials used in the work are 
identical with approved samples and are uniform through out. All materials shall be accordance with latest 

edition of the IS/BS specification and shall be of the best indigenous make approved by the Engineer-in-

charge. 

 

MATERIALS :All materials shall be accordance with latest edition of the relevant IS/BS specification and 

shall be of indigenous make approved by Engineer-in-Charge. 
CABLES: Cables shall be single core PVC insulated and PVC sheathed/unsheathed (all as described in BOQ). 

All cables shall be 1100 volts grade for point wiring and shall be of such size as to be capable to carrying the 

maximum current which will normally flow through them without the respective rating being exceeded as laid 

down in IEE Regulations. 

Cables shall be delivered a site in makers wrappers etc, with the seal intact and shall not be installed unless 
approved by Engineer-in-charge. If cables of size as specified in BOQ as per relevant IS are not available, 

cables of equivalent size with identical current carrying capacity and with multi-stands shall be got approved 

from accepting office before incorporation works without extra cost to Govt. 

MS PRESSED STEEL TERMINAL BOXES 

Mild steel pressed terminal boxes shall be made out of 2 thick MS sheet of suitable size. The boxes shall be 

embedded in the walls with cement mortar (1:2) clear depth of the box shall be not less than 60mm and this 
shall be increased suitability to accommodate mounting of fan regulators. The box shall be painted with one 

coat of red oxide primer. 

LAMINATED SHEET 

Laminated sheet shall be 3mm thick fixed in MS pressed steel terminal boxes by cadmium plated iron screws  

CIRCUITS 

Separate circuits shall be provided for lighting and power wiring. 
Lighting sub circuits shall not be loaded with more than 8 light points. 

CONDUIT AND CONDUIT ACCESSORIES: All conduits, conduit fittings and accessories shallbe rigid PVC 

conduit and fittings conforming to IS-9537 Part III of 1983 of (Medium grade). 

CEILING ROSES: Ceiling roses shall be ISI marked. 

SOCKET OUTLETS: These shall be ISI marked. 
MINIATURE CIRCUIT BREAKERS AND DISTRIBUTION BOARDS 
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MCB shall be of approved make and shall be obtained form any one of the manufacturers listed above. 

The unused portion of DBs are to be blocked by the blank piece. 

FAN REGULATOR: Fixing of fan regulator and hanging ceiling. All ceiling fans and regulators shall be 
earthed effectively by means of 2mm bare GI iron conductors. Cost of this earthing to fans and regulators 

shall be deemed to be included in the rate for point wiring for fans. 

EARTHING :Earthing shall be carried out as specified in BOQ. Earthing shall be with earth plate electrode as 

mentioned in BOQ buried directly in ground (earth pit) not less than 2.25m deep below ground level 

connected to galvanized earth top edge of the plate not less than 1.5m below ground level connected to earth 

strip as mentioned in BOQ by means of bolt nut and washers of galvanized ironor steel, and protected by GI 
pipe light grade of suitable size. Excavation and earth work shall be in soft/loose soil. All surplus soil to be 

removed to a distance not exceeding 50m. Cement concrete for PCC chamber , cover slab, reinforcement etc 

shall be as per BOQ. The unit rate of relevant item of BOQ including the cost of earth work, PCC Chamber, 

RCC cover, testing etc complete. 

LED LIGHT FITTING: These shall be all as specified in BOQ and shall be obtained from any ofthe 
manufacturer listed here in after and shall be fixed to walls/roofs etc with proper size of 

clamps/screws and connecting cables etc complete. 

PAINTING: Unless otherwise specified all exposed surface of steel works like terminal boxes LT panel board 

MS clamps etc shall be painted with 2 coats of synthetic enamel paint over a coat of red-oxide primer. 

Metallic suspenders of tube light fittings shall be black painted. 

SYSTEM OF WIRING: Wiring shall be carried out with PVC insulated cable and shall run as far as possible 
on walls, ceilings so as to be easily accessible and capable of being inspected. Power wiring shall be kept 

apart at minimum distance of 2 run unless they are enclosed in earthed metal conduit suitably marked to 

indicate the risk of dangerous shock due to voltage in the conductor. 

CONCEALED WIRING: Provide concealed wiring all as described in BOQ. PVC conduit shall be rigid PVC 

conforming to relevant IS. The make of PVC conduit as mentioned above. PVC conduit shall be adequate size 
to draw required for cables. 

TESTING 

On completion of the work, the entire electrical installation including energy meter shall be tested by the 

contractor for the necessary following tests in the presence of and to the satisfaction of Engineer-in-Charge :- 

(a) Continuity 

(b) Insulation resistance 
(c) Any other test prescribed by the Engineer-in-Charge 

.All testing equipment/apparatus, material, labour etc required for above tests shall be provided by the 

contractor at his own expenses through his sources, works for which test results do not conform to standard 

will be redone by the contractor at his own expenses. 

RECORD DRAWINGS: On completion of work, wiring diagram showing the internal electrification  
(including high frequency supply) and layout of the buildings shall be prepared by the contractor at his own 

expenses through his sources  and submitted to Engineer-in-Charge in triplicate. 

SUB MAIN WIRING 

CABLES:- Cables shall be single core PVC insulated and PVC sheathed/unsheathed(all as described in BOQ‘ 

with multi stranded copper conductor conforming to specifications. All cables shall be 1100 volts grade for 

point wiring and shall be of such size as to be capable to carrying the maximum current which will normally 
flow through them without the respective rating being exceeded as laid down in IEE Regulations. Cables shall 

be delivered at site in makers wrappers etc, with the seal intact and shall not be installed unless approved by 

the Engineer-in-charge. 

 

CONDUIT WIRING: Provide PVC conduit wiring all as described in BOQ. PVC conduit shall be rigid medium 
grade PVC conforming to relevant IS. The make of PVC conduit shall be as specified inhere-in-after . PVC 

conduit shall be of adequate size to draw required No of cables. 

System of wiring: Wiring shall be carried out with PVC insulated cable and shall run as far as possible on 

walls, ceiling so as to be easily accessible and capable of being inspected. Power wiring shall be kept apart at 

minimum distance of 2mm unless they are enclosed in earthed metal conduit suitably marked to indicate the 

risk of dangerous shock due to voltage in conductor. 
DISMANTLING/ DEMOLITION/ TAKING DOWN: The work of dismantling/ demolition/ taking down shall be 

done carefully and in a workman like manner. Any damage done by contractor or his workmen to existing 

sanitary fittings/ water supply fittings/ electrical fittings etc in the building while working shall be made good 

by him at his own expense. All the materials retrieved from demolition/ dismantling/ taking down shall 

become the Government property except those listed in Credit Schedule. The rates inserted by the CPWD  or 

quoted by the contractor (whichever is more) shall be deemed to include removal or disposal of all waste 

materials from site of work and site shall be left clean and tidy to the entire satisfaction of Engineer-in-

Charge. 

SITE CLEARANCE 
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The contractor shall from time to time, clear away all debris and excess materials accumulated at the site. 

After the fixtures, etc have been fixed, contractor shall clean-up the same and remove all paints, strains and 

other foreign matter or discoloration leaving the same in a ready to use condition. On completion of all works, 

contractor shall demolish all stores, remove all surplus materials and leave the site in a broom clean 

condition. 

SETUP OF FIELD SAMPLE TEST LABORATORY:-Contractor will setup a laboratory at site for testing of  

sample i.e. cube testing, Sand test, gravel testing, cement testing, sieve analysis, CBR test, Compressive 

strength machine, Los angles abrasion, Slump test, Silt test of sand etc. 

ACCEPTABLE MAKES OF VARIOUS EQUIPMENTS/MATERIALS:- 

The acceptable makes of various equipment/components/accessories/materials have been indicated in 

―Acceptable Makes‖ appended with the tender documents. The tenderer shall work out the cost of the offer on 
this basis. Alternate makes are not acceptable.        

    

 

                                                                       Sd/- 24-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD  
[For and on behalf of the President of India]  

 [____________________] 

Signature of Bidder  

       (with seal) 
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Annexure-I 

SCHEDULE OF QUANTITY 
 

Tender Enquiry No. :- B.V-4/2026-27-SZ-Works (RTC LTR) Minor Work T/029 

Location of Work: - RTC, CRPF, MAHADEV NAGAR, LATUR, Maharashtra- 413531. 

Name of Work: Annual Running Operation, maintenance and painting work contract of sewerage 

treatment plant 200 KLD capacity at RTC CRPF latur, Maharastra.  

S/N. 
DSR/ 
NSR 

items 

Item / Description 
Quanti

ty 
Unit 

Rate 

(Including 

GST, 

Labour 
Cess, 

CP&OH 

etc. 

wherever 

applicable) 

Amount Remarks 

A    Required Labour         Based on MR 

1 
Daily 

wages 

Operator(Semi-skilled) (in 

one shift) 
365 Day 832.20 303751.18 

Daily wages rates as 

per order of 

Government of India 

, Ministry of labour 

& Employment order  

dated30/03/ 2026. 

2 
Daily 

wages 
Sewer men 365 Day 711.85 259824.08  

B   Materials Required for 

Becteria Development. 

          

3 LMR 
DAP (Diammonium 

Phosphate) 
2920 KG 52.50 153300.00 Approx. 8kg/day 

4 LMR Urea 2920 KG 52.50 153300.00 Approx. 8kg/day 

5 LMR 
For Bectria Dovelopment 

[Gur (Jaggery) and Aata etc.] 
456.25 KG 59.00 26918.75  

6 LMR Liquide Chlorine 456.25 Ltr. 70.80 32302.50  

C   Repair & maintenance           

7 LMR 

Sampling and Analysis of 

treated water (COD & BOD, 

PH &Turbidity and etc. as 

per govt. noms.) (Quarterly) 

4 
Quarterl

y 
2,380.00 9520.00 

Chlorine 

concentration (0.5-

1%) and depens on 

quality of sewge 

water. 

8 LMR 

Cleaning of ACF tank by 

manual mean and refiling of 

ACF with approved quality 

material as per norms  (Size 

of tank 2000 mm X 1000mm 

approx.) at STP . 

2 
Half 

yearly 
23,800 47600.00  

9 LMR 

Cleaning of MGF tank by 

manual mean and refiling of 

MGF with approved quality 

material as per norms (Size 

of tank 2000 mm X 1000mm 

approx.) at STP. 

2 
Half 

yearly 
23,800 47600.00  

10 LMR 

Cleaning of sump well, 

equalization tank, airation 

tank, floculation tank, tube 

setller, clorine contact tank 

and treated water tank etc. of 

STP by machenial mean and 

disposal of sludge as per 

govt. norms. 

4 
Quarterl

y 
29,750 119000.00  

11 LMR 

Replacement of FAB media 

in STP as per requirement or 

as per direction of enginner-

in-charge. (one time) 

1.5 cum 17,850.00 26775.00  



          Contract Cell, SZ                                                                                                                                                      Page 56 of 73 

 

 

12 LMR 

Change of cloth in sludge 

cake making machine. (as per 

requirement) 

1 Job 5,950.00 5950.00  

13 LMR 
Drip Irrigation pipe(20-

25mm) 
1000 mtr 35.70 35700.00  

14 LMR 

Maintenance of Pumps, 

Motors, compressor, starters  

,GI Pipe,GI valve and MCB 

Panels i.e. oiling, greasing, 

repairing, re-binding and 

repairing of other electric 

items etc. 

4 
Job(quar

terly) 
26,775.00 107100.00 

Apporximate amount 

for annual 

maintenance and 

repair ,which may 

utilised as per 

requirment of 

repairing of any non 

functioning  of 

motor/pump during 

AMC period . 

15 13.81 

Distempering with 1st quality 

acrylic distemper (ready 

mixed) having VOC 

(Volatile Organic compound 

) content less than 50 gram/ 

litre, of approved brand and 

manufacturer including 

applying additional coats 

wherever required to achieve 

even shade and colour 

     

15.1 13.81.1 Old work (one or more coats) 99.931 Sqm 65.89 6584.22  

16 13.111 

Finishing walls with Acrylic 

Smooth exterior paint of 

required shade 
 

     

16.1 13.111.2 
Old work (One or more coat 

applied @ 0.90 ltr/10 sqm) 
209.63 Sqm 84.75 17766.19  

17 13.99 

Painting with synthetic 

enamel paint of approved 

brand and manufacture of 

required colour to give an 

even shade : 

     

17.1 13.99.1 
One or more coats on old 

work 
27.505 Sqm 108.03 2971.26  

18 18.27 

Providing and laying S&S 

centrifugally cast (spun) iron 

pipes (Class LA) conforming 

to 1S :1536 : 

     

18.1 18.27.1 100 mm dia pipe 5 mtr 1495.45 7477.25  

19 18.9 

Providing and fixing 

Chlorinated Polyvinyl 

Chloride (CPVC) pipes, 

having thermal stability for 

hot & cold water supply 

including all CPVC plain & 

brass threaded fittings This 

includes jointing of pipes & 

fittings with one step CPVC 

solvent cement, trenching, 

refilling & testing of joints 

complete as per direction of 

Engineer in Charge. 

     

19.1 18.9.6 50 mm nominal dia Pipes 10 mtr 834.63 8346.30  

     Total 1371786.74  

     Say 1371787.00  
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Note:- 
i) The lowest bidder will be decided on overall rate of entire work instead of item (category) wise. Rates quoted by 

the bidder must be inclusive of applicable G.S.T (Goods and Services Tax) and all other charges if any but 
exclusive of EPF & ESI Contributions on the part of Employer as applicable with F.O.R (Site of work) at O/O THE 
DIGP, RTC, CRPF, LTR.  

 
ii) The E.P.F & E.S.I contributions on the part of employer in respect of the contract shall be paid by the contractor to 

concerned department well in time. These contributions on the part of the employer paid by the contractor shall 

reimbursable by this department on actual basis and on production of receipt of the concerned department. 
     

        

                                                                      Sd/- 24-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD  
[For and on behalf of the President of India]  

 [____________________] 

Signature of Bidder  

       (with seal) 

 
Annexure-J 

SCHEDULE OF CREDIT ITEMS 
 

Tender Enquiry No. :- B.V-4/2026-27-SZ-Works (RTC LTR) Minor Work T/029 

Location of Work: - RTC, CRPF,  MAHADEV NAGAR, LATUR, Maharashtra- 413531. 

Name of Work: Annual Running Operation, maintenance and painting work contract of 

sewerage treatment plant 200 KLD capacity at RTC CRPF latur, Maharastra. 
S/N. Item / Description Qty. Unit RATE 

(assessed by 
department) 

AMOUNT 
(assessed by 
department) 

NIL  
Notes:-  

1. The quantities inserted above column are provisional. 
2. The material mentioned in credit schedule shall be measured net. 
3. Materials other than those listed in schedule of credit obtained from demolition/dismantling shall be the 
Government property and shall be deposited in CRPF Stores yard all as directed by Engineer-in-Charge. 
4. The contractor shall be responsible to remove both serviceable & unserviceable materials from the site and leave 
the site neat and tidy on or before the certified   date of completion. 
5. The recovery on account of materials listed in schedule of credit shall be made immediately from payment due to 
contractor irrespective of the fact that these have been removed from site or not. However, materials listed in schedule of 
credit shall be removed from site only after written permission of Engineer-in-Charge and after recovery is affected from 

his payment. 
6. The contractor shall have no claim whatsoever on account of quality and quantity of retrieved materials becoming 
his property. 
7. Govt. does not guarantee the quality of retrieved materials. The contractor is advised to verify at the site, the 
quality of item for which credit is to be recovered from his payments. The contractor shall not have any claim whatsoever 
on this account. 

                                                                     Sd/- 04-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD  
[For and on behalf of the President of India]  

 [____________________] 

Signature of Bidder  

       (with seal) 

 

 

Annexure-K 
PROFORMA FOR QUOTING THE RATES 

 

Tender Inviting Authority: Commandant Engineer, South Zone,  

Contract No. :- B.V-4/2026-27-SZ-Works (RTC LTR) Minor Work T/029 

Name of Work: Annual Running Operation, maintenance and painting work contract of 

sewerage treatment plant 200 KLD capacity at RTC CRPF latur, Maharastra. 
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S/N. Name of component (Composite 
Tender) 

Qty. Unit ESTIMATED 
RATE IN RS.   

P 

TOTAL 
AMOUNT 

WITH 
TAXES IN 

RS.   P  
1 The details of the items, 

specifications and quantities are as 
indicated in Annexure-I, J and K of 
the NIT.  

     

1.1 STP Work  1 Job 13,71,787.00 13,71,787.00 

Total in Figures    13,71,787.00 

Quoted Rate in figures 

 

Select 

Percentage 
above /below or 

at par the 
Estimated Cost 

0.00 

Quoted Rate in words INR Zero Only  

IMPORTANT NOTES: 

1. The Estimated Cost Put to Tender (ECPT) has been worked out by adopting the available 
Market rates, as provided by GC CRPF Bengaluru.  

2. The bidder shall quote only percentage rate (Above/Below/At Par) on the Estimated Cost 
Put to Tender (ECPT) to cover all items included in the Schedule of Quantities (SOQ). The 
percentage quoted shall be uniformly applicable to all scheduled items covered under the 
respective DSRs.  

3. The quoted percentage shall be entered only in figures up to two decimal places along 
with the appropriate algebraic sign (+/-). The bidder shall ensure that macros are enabled 
in the BOQ before entering the percentage so that the quoted percentage and corresponding 
amount are correctly displayed in words.  

4. If the quoted percentage is not entered in the prescribed format, is ambiguous or illegible, or 
if the bidder quotes item-wise rates instead of a single percentage rate, the bid shall be 
treated as invalid.  

5. The Lowest Bidder (L-1) shall be determined on the basis of the overall percentage quoted 
on the total Estimated Cost Put to Tender (ECPT) and not on item-wise or category-wise 
rates.  

A. DSR-2023 (Civil) Items 
The rates for Civil items covered under DSR-2023 shall be derived by applying the prescribed 
GST correction factor of 0.973 to the relevant DSR-2023 rates and updating the same with 
the latest applicable CPWD Cost Index. The accepted percentage quoted by the contractor 
shall be uniformly applicable to all such items. 

B. DSR-2025 (Electrical & Mechanical) Items 
The rates for Electrical & Mechanical items covered under DSR-2025 (E&M) shall be derived 
by updating the relevant DSR-2025 (E&M) rates with the latest applicable CPWD Cost 
Index. The accepted percentage quoted by the contractor shall be uniformly applicable to all 
such items. 

C. Non-Schedule/Market Rate (NSR/MR) Items 
Rates for Civil and Electrical items not covered under the relevant DSRs shall be determined 
in accordance with Clause 12.2 of GCC-2023 for Maintenance Works, including 
amendments issued from time to time, and shall be subject to the approval of the Engineer-
in-Charge. 

6. The quoted rates shall be inclusive of GST and all applicable taxes, duties, levies, cess, 
royalties, loading/unloading, transportation, labour, materials, tools & plants, consumables, 
overheads, contractor's profit and all incidental expenses required for proper execution and 
completion of the work. However, the quoted rates shall be exclusive of the employer's 
share of EPF and ESI contributions, wherever applicable.  
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7. The contractor shall deposit both the employee's and employer's share of EPF and ESI with 
the respective statutory authorities within the prescribed time limits. The employer's share of 
EPF and ESI actually deposited by the contractor shall be reimbursed separately by the 
Department on submission of documentary proof and after due verification by the Engineer-
in-Charge, subject to the provisions of the contract.  

8. The quantities indicated in the Schedule of Quantities are tentative and may increase or 
decrease depending upon actual site requirements. Payment shall be made only for the 
actual quantities of work executed and measured at site in accordance with the terms 
and conditions of the contract.  

9. In case of any inconsistency between these conditions and the provisions of the CPWD 
General Conditions of Contract (GCC)-2023 for Maintenance Works, including 
amendments issued from time to time, the provisions of the GCC shall prevail 

  

Sd/- 24-10-2026 
VAIBHAV SRIVASTAVA 

CO-ENG-SZHYD  
[For and on behalf of the President of India]  

 [____________________] 

Signature of Bidder  

       (with seal) 
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Appendix-„A‟ 
 

INTEGRITY PACT 

 

To, 

 

Commandant (Engineer) 

Contract Cell, SZ HQr, CRPF, 

Hyderabad (Telangana), 

Pin no- 500005. 

 

Sub: Submission of Tender for the work of ………………………....…………….... 

 

Dear Sir, 

 

I/We acknowledge that CRPF is committed to follow the principles thereof as enumerated in the Integrity Agreement enclosed with the 

tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will sign the enclosed integrity 

Agreement, which is an integral part of tender documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this 

condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that execution of the said 

Integrity Agreement shall be separate and distinct from the main contract, which will come into existence when tender/bid is finally 

accepted by CRPF. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the 

enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the tender/bid, CRPF 

shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 

terms and conditions of the tender/bid. 

 

 

 

 

Yours faithfully 

 

 

 

(Duly authorized signatory of the Bidder) 

  



          Contract Cell, SZ                                                                                                                                                      Page 61 of 73 

 

 

To be signed by the bidder and same signatory competent / authorized to sign the relevant 

contract on behalf of CRPF. 
INTEGRITY AGREEMENT 

This Integrity Agreement is made at......................... on this .................. day of 2026 

BETWEEN 

President of India represented through Comdt. Engr. SZ Zone, Hyderabad, (Name of Division) (Hereinafter referred as the (Address of 
Division) 

―Principal/Owner‟, which expression shall unless repugnant to the meaning or context thereof include its success or sand permitted 

assigns) 

AND 

(Name and Address of the Individual/ firm/ Company) through......................................................................................... (Hereinafter 

referred to as the (Details of duly authorized signatory) ―Bidder/Contractor‖ and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

Preamble 

Whereas the Principal/Owner has floated the Tender (NIT No (here in after referred to as ―Tender/ Bid‖) and intends to award, under laid 

down organizational procedure, contract for Annual Running Operation, maintenance and painting work contract of 
sewerage treatment plant 200 KLD capacity at RTC CRPF latur, Maharastra. Here in after referred to as the ―Contract‖. 

ANDWHEREAS the Principal/ Owner values full compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/ transparency in its relation with its Bidder(s) and Contractor(s). 

ANDWHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter referred t-o 
as ―Integrity Pact‖ or ―Pact‖), the terms and conditions of which shall also be read as integral part and parcel of the Tender/ Bid 
documents and Contract between the parties. 

NOW, therefore, in consideration of mutual covenants contained in this Pact, the parties here by agree as follows and this Pact witnesses 
as under: 

Article1: Commitment of the Principal/Owner 

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the following principles: 

No employee of the Principal/Owner, personally or through any of his/ her family members, will in connection with the Tender or the 
execution of the Contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The Principal/Owner will, in particular, 
before and during the Tender process, provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in relation to the Tender processor the Contract execution. 

The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in the past has been of biased 
nature. 

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal 
code (IPC)/ Prevention of Corruption Act,1988 (PC Act) or is in violation of the principles here in mentioned or if there be a substantive 
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions 

as per its internal laid down policies and procedures. 

Article2: Commitment of the Bidder(s)/ Contractor(s) 

It is required that each Bidder/ Contractor (including their respective officers, employees and agents) adhere to the high esthetical 
standards, and report to the Government/ Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or award of a contract. 

The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the 
following principles during his participation in the Tender process and during the Contract execution: 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of the Principal/ Owner‘s 
employees involved in the Tender process or execution of the Contract or to any third person any material or other benefit which he/she 
is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non- submission of bids 

or any other actions to restrict competitive or to cartelize in the bidding process. Competitiveness or to cartelize in the bidding process. 

The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on to others, any information or documents provided by the 
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Principal/ Owner as part of the business relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents/ representatives in India, if any. Similarly, 

Bidder(s)/ Contractor(s) of Indian Nationality shall disclose names and addresses of foreign agents/ representatives, if any. Either the 

Indian agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases where 

an agent participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/ parallel tender for the same item. 

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is committed to or intends to 

make to agents, brokers or any other intermediaries in connection with the award of the Contract. 

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences. 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice means a willful 

misrepresentation or omission of facts or submission of fake/ forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified interest of others and/ or to influence the 

procurement process to the detriment of the Government interests. 

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means the act of obtaining 

something, compelling an action or influencing a decision through intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may be fall upon a person his/ her reputation or property to influence their participation in the tendering 

process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/ Owner under law or the Contractor its established policies and 

laid down procedures, the Principal/ Owner shall have the following rights in case of breach of this Integrity Pact by the Bidder(s)/ 

Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/ Owner‘s absolute right: 

If the Bidder(s)/ Contractor(s), either before award or during execution of Contract has committed a transgression through a violation of 

Article 2 above or in any other form, such as to put his reliability or credibility in question, the Principal/ Owner after giving14 days‘ 

notice to the contractor shall have powers to disqualify the Bidder(s)/ Contractor(s) from the Tender process or terminate/ determine the 

Contract, if already executed or exclude the Bidder/ Contractor from future contract award processes. The imposition and duration of 

the exclusion will be determined by the severity of transgression and determined by the Principal/ Owner. Such exclusion may be forever 

or for a limited period as decided by the Principal/Owner. 

2. Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/ Owner has disqualified the Bidder(s) from the Tender 

process prior to the award of the Contractor terminated/ determined the Contractor has accrued the right to terminate/ determine the 

Contract according to Article3(1), the Principal/ Owner apart from exercising any legal rights that may have accrued to the Principal / 

Owner, may in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 

of the Bidder/ Contractor. 

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an employee or a representative 

or an associate of a Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any country confirming to 

the anticorruption approach or with Central Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action can be taken for 

banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a suitable corruption 

prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a commitment in conformity with this Integrity Pact. The 

Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this agreement/Pact by any of its 

Subcontractors/sub-vendors. 

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors. 

The Principal/Owner will disqualify Bidders, who do not submit, the duly Signed Pact between the Principal/Owner and the bidder, 

along with the Tender or violate its provisions at any stage of the Tender process, from the Tender process. 

Article 6-Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 30 Days after the completion of work 

under the contract or till the continuation of defect liability period, whichever is more and for all other bidders, till the Contract has been 

awarded 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this Pacts as 

specified above, unless it is discharged/determined by the Competent Authority, CRPF. 
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Article 7-Other Provisions 

This Pact is subject to Indian Law, place of performance and Jurisdiction is the Headquarters of the Division of the Principal/Owner, who 

has floated the Tender. 

Changes and supplements need to be made in writing. Side agreements have not been made. 

If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more partner holding power 

of attorney signed by all partners and consortium members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution. 

Should one or several provisions of this Pact turnout to be in valid; the remainder of this Pact remains valid. In this case, the parties will 

strive to come to an agreement to their original intensions. 

It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms of this Integrity 

Agreement / Pact, any action taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

shall not be subject to arbitration. 

Article 8-LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to such parties under 

the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. 

For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contract documents with 

regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above mentioned in the 

presence of following witnesses: 

 

(For and on behalf of Principal/ Owner) 

Place: (For and on behalf of Bidder/ Contractor) 

Dated: 

 

WITNESSES: 

1………………………………. (signature, name and address)  

2………………………………. 

(signature, name and address) 
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Appendix-„B‟ 
 

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / PERFORMANCE 
GUARANTEE / SECURITY DEPOSIT 

(Guarantee offered by Bank to CRPF in connection with the execution of contracts) 
{ON NON-JUDICIAL STAMP PAPER OF MINIMUM RS. 100 DULY NOTARIZED} 

To 

The President of India, 
_____________________ 
_____________________ 

 

 Whereas the Commandant (Engineer), South Zone CRPF on behalf of the President of India (hereinafter called ―The 
Government‖) has invited bids under …………Enquiry no…………… dated …-…-2026 for the work of 

………………………………………………………… at ………………………………………. . The Government has further agreed to accept 
irrevocable Bank Guarantee for Rs. ………..……….……. (Rupees …………………………………………… only) valid upto …./…/20….* as 
EARNEST MONEY DEPOSIT from M/S ………………...………………………………………………. (name and address of contractor) 
(hereinafter called ―the contractor‖) for compliance of his obligations in accordance with the terms and conditions of the said NIT. 

OR** 
 

 Whereas the Commandant (Engineer), South Zone CRPF on behalf of the President of India (hereinafter called ―The 
Government‖) has entered into an agreement bearing number ……………………………………………….. Date …./…./20... with 
M/S…….........................................................................................  (name and address of the contractor) (hereinafter called ―the 

Contractor‖) for execution of the work of ………………………………………………………… at 
………………………………………………………………… . The Government has further agreed to accept an irrevocable Bank Guarantee for 
Rs. …….………….……. (Rupees …………………………………….……………………… only) valid upto …./…./20...* as PERFORMANCE 
GUARANTEE / SECURITY DEPOSIT from the said Contractor for compliance of his obligations in accordance with the terms and 

conditions of the agreement. 
 

2.  We, ……………………………………………………….….…… (indicate the name of the bank) (herein after referred to as ―the Bank‖), 

hereby undertake to pay to the Government an amount not exceeding Rs. ……………………….. 
(Rupees……………………………………………………………. only) on demand by the Government within 10 days of the demand. 
3.  We, ……………………………………………………….….…… (indicate the name of the bank), do here by undertake to pay the amount 
due and payable under this guarantee without any demur, merely on a demand from the Government stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the said Contractor. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……………………….. (Rupees…………………………………………………………….only). 
4.  We, ……………………………………………………….….…… (indicate the name of the bank), further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding 
pending On non-judicial stamp paper of minimum Rs. 100 before any Court or Tribunal, our liability under this Bank Guarantee being 
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment 
there under and the Contractor shall have no claim against us for making such payment. 
5.  We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the Government shall have the 
fullest liberty without our consent and without affecting in any manner our obligation here under to vary any of the terms and conditions of the 
said agreement or to extend time of performance by the said Contractor from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Government against the said contractor and to forbear or enforce any of the terms and conditions relating to the 
said agreement and we shall not be relieved from our liability by reason of any such variation or extension being granted to the said Contractor or 
for any forbearance, act of omission on the part of the Government or any indulgence by the Government to the said Contractor or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

6.  We, ……………………………………………………….….…… (indicate the name of the bank), further agree that the Government at its 
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without proceeding against 

the Contractor and notwithstanding any security or other guarantee the Government may have in relation to the Contractor‘s liabilities. 
7.  This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
8.  We, ……………………………………………………….….…… (indicate the name of the bank), undertake not to revoke this guarantee 
except with the consent of the Government in writing. 

9.  This Bank Guarantee shall be valid up to ……/……/20…. unless extended on demand by the Government. 
“Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. ……………………………… 
(Rupees………………….……………….…………………………………….. only) and unless a claim in writing is lodged with us within the date of 
expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.” 
 

Date ..../…./20.... 
 

  
 
 
Authorized Signatory :- ……..…….………… 
Name  :-…………….……………. 
Designation :-…………….……………. 
Staff code no.  :-…………….……………. 

Bank seal 

Witnesses 
 

 

1. Signature………………………  
Name and address :-……………. 
…………….…………….…………… 

 

  
2. Signature ……………………… 
Name and address:-…………..…. 
…………….…………….…………… 

 

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days for two/three bid system from 
the date of submission of tender. 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for performance 
guarantee/security deposit/mobilization advance/Refund of mile stone withheld amount, as the case may be. 
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Appendix-„C‟ 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 

 
Firm letter No. ………………………………                      Date :- ___/___/20___ 
 

To 

  Commandant (Engineer) 
Contract Cell, SZ HQr, CRPF, 
Hyderabad (Telangana), 
Pin no- 500005 

 

Subject    :- Acceptance of Terms & Conditions of Tender. 
 

Tender Enquiry No :- …………………………….. 
 

Name of Tender / Work & location : -………………………………. 
 

Dear Sir, 
 

        I/We have downloaded/obtained the tender document(s) for the above mentioned ‗Tender/Work‘ from 

the web site(s) namely :- E-Procurement web site http://eprocure.gov.in/eprocure/app (CPPP) as per 

your advertisement, given in the above mentioned website(s). 
 

2.  I/We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. 01 to ___ including all documents like, Important Instruction & Guidelines, General Condition 

of Contract, Special Condition of the Contract, Scope of Work/Schedule of Quantity, Annexure(s), Schedule(s) 

etc. which form part of the contract agreement and also taken into account the above while quoting the rates 

and I/we shall abide hereby by the terms/conditions/clauses contained therein. 
 

3.  The corrigendum(s) issued from time to time by your department/ organizations too have also been 

taken into consideration, while submitting this acceptance letter. 
 

4.  I/We hereby unconditionally accept all the tender conditions/above points without any reservation 

from our/my side in in its totality/entirety. 
 

5. In case any provisions of this tender are found violated , then your department/ organization shall 

without prejudice to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of 
the full security  deposit absolutely. 

 

 

Yours Sincerely 

Place :- __________ 

Date :- __/__/20__ 
[_____________________] 

Signature of the Contractor 

(with Official Seal) 
 

  

http://eprocure.gov.in/eprocure/app


          Contract Cell, SZ                                                                                                                                                      Page 66 of 73 

 

 

Appendix-„D‟ 
 

DECLARATION BY THE CONTRACTOR 
 

{AFFIDAVIT ON A NON JUDICIAL STAMP PAPER OF RS.100/-DULY NOTARIZED} 

 
  I, _____________________________________________________________sole proprietor/partner/authorized signatory of 

M/S__________________________________________________________________ sole proprietorship/partnership firm/public/private limited 
company, having its principal place of business/registered office 
at________________________________________________________________________________(Full Address) do hereby solemnly affirm and declare 
as under :- 

 
 That I am the sole proprietor of M/S ______________________________________________________________________ 
 

Or 

 
 That ours is partnership firm having partners as under (Full Name of partners) :- 
 

(a) _____________________________________________________________ 

 
(b) _____________________________________________________________ 

 
(c) _____________________________________________________________ 

 
  (d)  _____________________________________________________________ 
 

Or 

 
 That ours is a private limited/public limited company incorporated in terms of the provisions of the Companies 
Act,1956/Companies Act,2013. 

 

(Delete which is not applicable while typing affidavit) 
 
02. If Proprietorship, a Registration Certificate for the same/if Partnership Firm, a Partnership Deed is to be enclosed, if 
Private Limited/Public Limited Company, Certificate of incorporation and Memorandum & Articles of association to be submitted. 

All the partners/ directors should sign the affidavit or the person authorized by all the partners or one of the Directors duly authorized 
by Board Resolution in case of Company can sign with authority letter from all the partners/or Board Resolution in case of Company is 
to be enclosed. 
 

03.  That I hereby confirm and declare that my/our firm/company M/S ___________________________________________  is not 
blacklisted/delisted or debarred or on Holiday list with any company of Private/Public Ltd. or Government Company/Government 
Departments from participating in the tender as on date. 
 

04. I know that to swear a false affidavit is a crime under the law and with such knowledge only I have swear this Affidavit. 
 
 

(_________________________________________________) 
(Signature of the Proprietor / Managing Partner/Director) 

(with official seal) 
 

 
 
 “Verified at ……………………………..………….... on………………………………that the contents of paras 1 to 4 of this 
affidavit are true and correct and no part of this is false and nothing material has been concealed or falsely stated therein.” 

 
 

 
DEPONENT – 1 ………………………. 

 
DEPONENT – 2 ………………………. 
 
 

 
(___________________________) 
(Signature & Seal of Notary) 
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Appendix-„E‟ 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER PROOFING WORKS AND ATT 

The Agreement made this....................... Day of....................... Two thousand and....................... 

between....................... Son of....................... of....................... (Hereinafter called the Guarantor of the 

one part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated 

............. and made between the GUARANTOR of the one part and the Government of the other part, 

whereby the Contractor, inter alia, undertook to render the buildings and structures in the said 

contract recited completely water and leak-proof. 

 AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will 

remain water and leak-proof for five years from the date of giving of water proofing treatment.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the 

structures completely leak-proof and the minimum life of such water proofing treatment shall be five 

years to be reckoned from the date after the maintenance period prescribed in the contract.  

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose:  

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof;  

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts; 

 (c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, 
and shall commence the work for such rectification within seven days from the date of issue of the 

notice from the Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall 

be got done by the Department by some other contractor at the GUARANTOR‘S cost and risk. The 

decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.  

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and/or damage 

and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and 

binding on the parties.  

IN WITNESS WHEREOF these presents have been executed by the Obligor ....................... and by 

....................... and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first 

above written.  

Signed, sealed and delivered by OBLIGOR in the presence of— 

 1.  

2.  

Signed for and on behalf of THE PRESIDENT OF INDIA by....................... in the presence of—  

1.  

2. 
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Appendix-„F‟ 

BASIC INFORMATION ABOUT THE BIDDER/FIRM/CONTRACTOR 

S/N Particulars Specific answer/details  by 
the 

Bidder/Contractor 
1 Name of the Firm M/S 

2 Complete postal address 
of the firm with their 
registered office 

Area/Village/Location  
Post  
P.S.  

Tehsil  
District  

State  
Pin  

Contact/Mobile No.  
E-Mail I.D. of firm  

3 Type   of the Firm    (whether     Sole    Proprietorship  / 
Partnership / Pvt. Ltd. / Ltd. or Cooperative Body etc). 

 

4 Name of Organization/ Firm of the Proprietor/ 
Partners/ Directors. 

(a) 

(b) 

(c) 

5 Full name & address of the person signing the bid 
documents (In block letters) 

 

6 Deptt./Organiza 
tion with which 

the firm is 
registered for the
 tendered 
work along with 
following details 

i) Registration No. with date of issue :-  

ii) Registration issued by (Authority) :-  

iii) Registration valid up to (Date) :-  

iv) Registration Class :-  

v) Nature of works (Road/Building etc.)  

7 Details of Permanent Account No. (PAN)  
8 Details of GST No.  

9 Banker‘s 
details of the 
firm 

i) Bank Account No. :-  
ii) IFSC Code of the branch :-  
iii) Bank Name :- 

iv) Branch Name & Address of 
Bank :- 
v)   Whether   branch   is   NEFT/   
RTGS 
enabled (Yes / No) :- 

10 Whether any Civil Suit/Litigation arisen in the contracts 
executed during the last 5 years/being executed. If yes, 
please furnish the name of the project, employer, nature 

of work, contract value, work order and date and 
brief 
details of litigation. 

 

 

Note :- Bidder may please note that if the answer so furnished are not clear and/or  are evasive,  

the  tender will liable to be ignored. 

 
 

[ ] 

Signature of the Contractor 

(with Official Seal) 
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Annexure-II 

FORMAT OF SOLVENCY CERTIFICATE 

Format 1 

Reference No.……………….                                               Date 

……………… 

To 

…………………………….…..(Name of Firm) 

…………………………….…..(Address) 
…………………………….….. 

 
This is to state that to the best of our knowledge and information, 

Mr./ Ms./M/s ………….. a customer of our Bank is respectable and can be 
treated as good up to a sum of Rs…….. (Rupees in words   
………………………………….). It 
is clarified that this information is furnished without any risk and 
responsibility on our part in any respect whatsoever more particularly 
either as guarantor or otherwise. This certificate is issued at the specific 
request of the customer. 

 
Place: 

  
   Date:                                                                                         Branch 

Manager 
                                                                                                                      (with 
bank seal) 

 

OR 

Format 2 

 

Reference No.…………………………                                     Date 

……………… 

To 
…………………………….…..(Name of Firm) 

…………………………….…..(Address) 
…………………………….….. 

 

           This is to certify that as per information available, 
Shri/Smt./Ms……..……, is solvent up to Rs. ………………… (Rupees 
……………………………).  This certificate is valid for the period from 
…..….. to ……………… This certificate is issued without any guarantee 
or responsibility on the part of the Bank or any of its employees. 

 

Place: 

                                               Branch Manager 

Date:                                                                                                (with bank 
seal) 

 

*For the purpose of guidance. 
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Annexure-III  

PROFORMA FOR INTENT OF MOU FROM OEM 

 

Tender Enquiry No. ------------------------------- 
 

(OEM) 

Ref No ____________ 

To 

  Commandant (Engineer) 

   Contract Cell, SZ HQr, CRPF, 
   Hyderabad (Telangana), Pin no- 500005 

 
 

Name of work:-------------------------------------------------------------------------------- 
 

Dear Sir, 

1. We M/s __________________________ hereby solemnly affirm that we shall undergo 
MoU with M/s __________________________ on being awarded the subject tender. For 
execution and representation of work including supply of labour and material. 

2. We shall sign the MoU within 15 days from the date of application received from 

successful bidder. 
Thanking and assuring you of best service at all times. 

 

Yours sincerely, 

 

Name 

(Auth of OEM) 
Designation 
Address details 
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Annexure-IV  

EOT PROFORMA 

Name of Work            :- 

CA No.                          :- 

Name of Contractor   :- 

Date of Completion    :- 

Extended date of Completion:- 

Sl 

NO. 
Description 

No of days 

required 

No. of days 

recommended 

by Engr-in-

Charge 

No of days 

recommended 

by DDO 

No of days 

recommended 

by AC (Engr) 
Approved/Rejected 

1 2 3 4 5 6 7 
  

 
 

 

 

 

 

     

  
 

 

 

 

 

 

     

 Total No. of days 
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ANNEXURE - 36 

(Refer SOP No. 5/25) 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

PART - I 

1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no. 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

Letter no. and date 
Extension granted 

Months Days 

(a) 1st extension ..................................................... 

 

  

(b) 2nd extension ..................................................... 

 

  

(c) 3rd extension ..................................................... 
 

  

(d) 4th extension ..................................................... 

 

  

(e) Total extension previously given   

 

9. Reasons for which extension have been previously given (copies of the previous applications 

should be attached) 

10. Period for which extension is applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last: 

   (a) Serial no. 

   (b) Nature of hindrance 

   (c) Date of occurrence 

   (d) Period for which it is likely to last 

   (e) Period for which extension required for this particular hindrance 

   (f) Overlapping period, if any, with reference to item 

   (g) Net extension applied for 

   (h) Remarks, if any 

Total period on account of hindrances mentioned above: ........ Months ........ Days 

12. Extension of time required for extra work 

13. Details of extra work and the amount involved: 

   (a) Total value of extra work 

   (b) Proportionate period of extension of time based on estimated amount put to tender on account 

of extra work 

14. Total extension of time required for 11 & 12 

 

Submitted to the Officer ................ 

 

Signature of Contractor 

 

Dated: ................ 
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Annexure-V 

Receipt of Deposit of Original EMD 

 

Receipt No. ..........         Date.......... 

1. Name of Work: ................................................................ 

2. NIT No.: ........................................................................... 

3. Estimated Cost: ............................................................... 

4. Amount of Earnest Money Deposit: ................ ……….. 

5. Last Date of Submission of Bid: ....................................  

(*To be filled in by the receiving Estate Officer/ authorised Officer and uploaded along with 

the NIT*) 

1. Name of Contractor: ..................................  

2. Form of EMD: ...........................................  

3. Amount of Earnest Money Deposit: ................  

4. Date and Time of Submission of EMD: ........................  

 

Signature  

 

 

Name and Designation of EMD Receiving Officer, along with Office Stamp 

 


